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  NAIROBI CITY WATER & SEWERAGE COMPANY LTD. 

KAMPALA RD, P. O. Box 30656-00100, Nairobi, Kenya 

PROPOSED DRILLING AND EQUIPPING OF 3NO. BOREHOLES (GITHURAI 44(CHIEF’S CAMP, JOSEPH 
KANGETHE PRIMARY AND PUMWANI PRIMARY SCHOOL)  WITH 2NO. 50 CM ELEVATED PRESSED PANEL 

STEEL TANK ON 18M STEEL TOWER  WITHIN NAIROBI CITY COUNTY  

1) NAME AND CONTACT ADDRESSES OF PROCURING ENTITY 

 
Name:  NAIROBI CITY WATER & SEWERAGE COMPANY LTD 

Address:  P. O. Box 30656-00100 

Email address:  tenders@narobiwater.co.ke 

2) Invitation to Tender (ITT) No.: NCWSC/81/2025 

 

3) Tender Name:  PROPOSED DRILLING AND EQUIPPING OF 3NO. BOREHOLES (GITHURAI 
44(CHIEF’S CAMP, JOSEPH KANGETHE PRIMARY AND PUMWANI PRIMARY SCHOOL)  WITH 
2NO. 50 CM ELEVATED PRESSED PANEL STEEL TANK ON 18M STEEL TOWER  WITHIN 
NAIROBI CITY COUNTY  
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INVITATION TO TENDER 

 
NAIROBI CITY WATER & SEWERAGE COMPANY LTD 

CONTRACT NAME AND DESCRIPTION: NCWSC/81/2025 - PROPOSED DRILLING AND EQUIPING OF 
1NO.  
BOREHOLE WITH 50 CM ELEVATED PRESSED PANEL STEEL TANK ON 18M STEEL TOWER SINAI 
BOREHOLE. 
 
1. The NAIROBI CITY WATER & SEWERAGE COMPANY LTD invites sealed tenders for the 

construction of Proposed Drilling and Equipping Of 3no. Boreholes (Githurai 44(Chief’s Camp, 
Joseph Kangethe Primary and Pumwani Primary School) with 2no. 50 Cm Elevated Pressed 
Panel Steel Tank On 18m Steel Tower Within Nairobi City County. 

2. Tendering will be conducted under open competitive method National open competitive 
method using a standardized tender document. Tendering is open to all qualified and 
interested Tenderers. 

3. Qualified and interested tenderers may obtain further information and inspect the Tender 
Documents during office hours at the address given below. 

4. A complete set of tender documents may be obtained electronically from the Website 
www.nairobiwater.co.ke and tenders.go.ke. Tender documents obtained electronically are free 
of charge. 

5. Tender documents may be viewed and downloaded for free from the website 
www.nairobiwater.co.ke and tenders.go.ke. Tenderers who download the tender document 
must forward their particulars immediately to tenders@nairobiwater.co.ke to facilitate any 
further clarification or addendum. 

6. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain 
valid for 210 days from the date of opening of tenders. 

7. All Tenders must be accompanied by a Bid Security in The Form of Unconditional Bank 
Guarantee Issued by Banks Regulated by The Central Bank or Insurance Company 
Approved by IRA and enlisted by PPRA of Kshs 250,000 Valid for 240 Days 

8. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

9. Completed tenders must be delivered to the address below on or before Friday, 22nd May, 
2026, 12:00 noon. Electronic Tenders will not be permitted. 

10. Tenders will be opened immediately after the deadline date and time specified above or any 
dead line date and times pecified later. Tenders will be publicly opened in the presence of the 
Tenderers' designated representatives who choose to attend at the address below. 

11. Late tenders will be rejected. 

12. The addresses referred to above are: 

 
A. Address for obtaining further information and for purchasing tender documents 
 

Supply Chain Manager.  
Nairobi City Water & Sewerage Company Ltd 
Kampala Road, off Enterprise Road 
P O Box 30656-00100        

http://www.nairobiwater.co.ke/
http://www.nairobiwater.co.ke/
mailto:tenders@nairobiwater.co.ke
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Tel. 254 703 080403 
Nairobi, Kenya 
E-mail: tenders@nairobiwater.co.ke  
Website: www.nairobiwater.co.ke 
 
 
 

B. Address for Submission of Tenders. 
For Managing Director 
Nairobi City Water & Sewerage Company Ltd 
Kampala Road, off Enterprise Road 
P O Box 30656-00100        
Tel. 254 703 080403 
Nairobi, Kenya 
E-mail: tenders@nairobiwater.co.ke  
Website: www.nairobiwater.co.ke 

C.  Address for Opening of Tenders. 

 
Nairobi City Water & Sewerage Company Ltd 
Kampala Road, off Enterprise Road 
P O Box 30656-00100        
Tel. 254 703 080403 
Nairobi, Kenya 
E-mail: tenders@nairobiwater.co.ke  
Website: www.nairobiwater.co.ke  

 

 
Name; Martin Nang’ole 

 

Designation; Managing Director 

 

Signature  

 

Date 08.05.2026 

 
 
 
 

http://www.nairobiwater.co.ke/
http://www.nairobiwater.co.ke/
http://www.nairobiwater.co.ke/
nwc02249
Stamp



 

 

 
 
 
 

 
 
 

 
 

 

 
 

PART1: TENDERING PROCEDURES 
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SECTION I - INSTRUCTIONS TO 

TENDERERS  GENERAL 

PROVISIONS 

1.0 Scope of tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for 
Works Contract as described in the tender documents. The name, identification, and number 
of lots (contracts) of this Tender Document are specified in the TDS. 

1.2 Throughout this tendering document: 
a) The term “inwriting” means communicated in written form (e.g. by mail, e-mail, fax, 

including if specified in the TDS, distributed or received through the electronic-
procurement system used by the Procuring Entity) with proof of receipt; 

b) if the context so requires, “singular” means “plural” and vice versa; 
c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business 

Day is any day that is an official working day of the Procuring Entity. It excludes official 
public holidays. 

2.0 Fraud and corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and 
Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender 
submitted by a person shall include a declaration that the person shall not engage in any 
corrupt or fraudulent practice and a declaration that the person or his or her sub-contractors 
are not debarred from participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, 
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive 
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this 
effect, Tenders shall be required to complete and sign the “Certificate of Independent Tender 
Determination” annexed to the Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, 
sub-consultants, service providers, suppliers, and their personnel, to permit the Procuring 
Entity to inspect all accounts, records and other documents relating to any initial selection 
process, pre-qualification process, tender submission, proposal submission, and contract 
performance (in the case of award), and to have them audited by auditors appointed by the 
Procuring Entity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that 
the firms or their Affiliates competing for a specific assignment do not derive a competitive 
advantage from having provided consulting services related to this tender. To that end, the 
Procuring Entity shall indicate in the Data Sheet and make available to all the firms together 
with this tender document all in formation that would in that respect give such firm any unfair 
competitive advantage over competing firms. 

3.0 Eligible tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject 
to ITT 3.8, or an individual or any combination of such entities in the form of a joint venture 
(JV) under an existing agree mentor with the intent to enter in to such an agreement 
supported by a letter of intent. In the case of a joint venture, all members shall be jointly and 
severally liable for the execution of the entire Contract in accordance with the Contract terms. 
The JV shall nominate a Representative who shall have the authority to conduct all business 
for and on behalf of any and all the members of the JV during the tendering process and, in 
the event the JV is awarded the Contract, during contract execution. Members of a joint 
venture may not also make an individual tender, be a subcontractor in a separate tender or be 
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part of another joint venture for the purposes of the same Tender. The maximum number of JV 
members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, 
Parent, Brother or Sister of a Spouse, their business associates or agents and 
firms/organizations in which they have a substantial or controlling interest shall not be eligible 
to tender or be awarded a contract. Public Officers are also not allowed to participate in any 
procurement proceedings. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of 
interest shall be disqualified. A tenderer may be considered to have a conflict of interest for 
the purpose of this tendering process, if the tenderer: 
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a) Directly or indirectly controls, is controlled by or is under common control with an other tenderer; 

b) Receives or has received any director indirect subsidy from another tenderer; 

c) Has the same legal representative as an other tenderer; 

d) Has a relationship with an other tenderer, directly or through common third parties, that 
puts it in a position to influence the tender of an other tenderer, or influence the 
decisions of the Procuring Entity regarding this tendering process; 

e) Any of its affiliates participated as a consultant in the preparation of the design or 
technical specifications of the goods or works that are the subject of the tender; 

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity 
as a consultant for Contract implementation; 

g) Would be providing goods, works, or non-consulting services resulting from or directly 
related to consulting services for the preparation or implementation of the contract 
specified in this Tender Document; 

h) Has a close business or personal relationship with senior management or professional 
staff of the Procuring Entity who has the ability to influence the bidding process and: 

i) Are directly or indirectly involved in the preparation of the Tender document or 
specifications of the Contract, and/or the Tender evaluation process of such 
contract; or 

ii) May be involved in the implementation or supervision of such Contract unless the 
conflicts temming from such relationship has been resolved in a manner 
acceptable to the Procuring Entity throughout the tendering process and execution 
of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A 
tenderer that is proven to have been involved in any of these practices shall be automatically 
disqualified 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one 
Tender, except for permitted alternative tenders. This includes participation as a subcontractor 
in other Tenders. Such participation shall result in the disqualification of all Tenders in which 
the firm is involved. Members of a joint venture may not also make an individual tender, be a 
sub-contractor in a separate tender or be part of another joint venture for the purposes of the 
same Tender. A firm that is not a tenderer or a JV member may participate as a subcontractor 
in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to 
ITT3.9. ATenderer shall be deemed to have the nationality of a country if the Tenderer is 
constituted, incorporated or registered in and operates in conformity with the provisions of the 
laws of that country, as evidenced by its articles of incorporation (or equivalent documents of 
constitution or association) and its registration documents, as the case may be. This criterion 
also shall apply to the determination of the nationality of proposed sub-contractors or sub-
consultants for any part of the Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible 
to tender or be awarded a contract. The list of debarred firms and individuals is available from 
the website of PPRA www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to 
tender and be awarded Contract(s) only if it is determined by the Procuring Entity to meet the 
following conditions, i.e. if it is: 

i) A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies or budget support 
from any public entity or Government, and; 

(iii) operating under commercial law and vested with legal rights and liabilities similar to any 

http://www.ppra.go.ke/
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commercial enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis. 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that country; 

(b) byanactofcompliancewith a decision of the United Nations Security Council taken under 
Chapter VII of theCharterof the United Nations, Kenya prohibits any import of goods or 
contracting of works or services from that country, or any payments to any country, 
person, or entity in that country. 

 

A tenderer shall provide such documentary evidence of eligibility satisfactory to the 
Procuring Entity, as the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs 
(in supplies, local sub-contracts and labor) from citizen suppliers and contractors. To this end, 
a foreign tenderer shall provide in its tender documentary evidence that this requirement is 
met. Foreign tenderers not meeting this criterion will be automatically disqualified. Information 
required to enable the Procuring Entity determine if this condition is met shall be provided for 
this purpose in “SECTIONI II - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, 
If it is registered in Kenya and has less than 51 percent ownership by nationals of Kenya and 
if it does not subcontract to foreign firms or individuals more than 10 percent of the contract 
price, excluding provisional sums. JVs are considered as foreign tenderers if the individual 
member firms registered in Kenya have less 51 percent ownership by nationals of Kenya. The 
JV shall not subcontract to foreign firms more than 10 percent of the contract price, excluding 
provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign 
contractors be registered with the National Construction Authority and be issued with a 
Registration Certificate before they can undertake any construction works in Kenya. 
Registration shall not be a condition for tender, but it shall be a condition of contract award 
and signature. A selected tenderer shall be given opportunity to register before such award 
and signature of contract. Application for registration with National Construction Authority may 
be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 
undertakings which may prevent, distort or lessen competition in provision of services are 
prohibited unless they are exempt in accordance with the provisions of Section 25 of the 
Competition Act, 2010. JVs will be required to seek for exemption from the Competition 
Authority. Exemption shall not be a condition for tender, but it shall be a condition of contract 
award and signature. A JV tenderer shall be given opportunity to seek such exemption as a 
condition of award and signature of contract. Application for exemption from the Competition 
Authority of Kenya may be accessed from the website www.cak.go.ke. 

3.14 A kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her 
tax obligations by producing valid tax compliance certificate or tax exemption certificate issued 
by the Kenya Revenue Authority. 

4.0 Eligible goods, equipment, and services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any 
country that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may 
be required to provide evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by 
the relevant national environmental protection agency or by other competent authority as 
harmful to human beings and to the environment shall not be eligible for procurement. 

5.0 Tenderer's responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her 

http://www.nca.go.ke/
http://www.cak.go.ke/
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tender, and the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine 
and inspect the Site of the Works and its surroundings and obtain all information that may be 
necessary for preparing the tender and entering into a contract for construction of the Works. 
The costs of visiting the Site shall beat the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring 
Entity to enter upon its premises and lands for the purpose of such visit. The Tenderer shall 
indemnify the Procuring Entity again stall liability arising from death or personal injury, loss of 
or damage to property, and any other losses and expenses incurred as a result of the 
examination and inspection. 
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5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 
description of the proposed work method and schedule, including charts, as necessary or 
required. 

B. CONTENTS OF TENDER DOCUMENTS 

6.0 Sections of Tender Document 
 
6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified 

below, and which should be read in conjunction with any Addenda issued in accordance with 
ITT 10. 
 
PART 1: Tendering Procedures  
Section I – Instructions toTenderers  
Section II – Tender Data Sheet (TDS) 
Section III- Evaluation and 
Qualification Criteria Section IV 
– Tendering Forms 

PART 2: Works' 
Requirements 
Section V - Bills 
of Quantities 
Section VI - 
Specifications 
Section VII - 
Drawings 

PART 3: Conditions of Contract and Contract Forms 
Section VIII - General Conditions (GCC)  
Section IX - Special Conditions of Contract  
Section X- Contract 
Forms 
 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract 
documents. Unless obtained directly from the Procuring Entity, the Procuring Entity is not 
responsible for the completeness of the Tender document, responses to requests for 
clarification, the minutes of a pre-arranged site visit and those of the pre-Tender meeting (if 
any), or Addenda to the Tender document in accordance with ITT 10. Incase of any 
contradiction, documents obtained directly from the Procuring Entity shall prevail. 
 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the 
Tender Document and to furnish with its Tender all information and documentation as is 
required by the Tender document. 
 

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 
 

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring 
Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries 
during the pre-Tender meeting if provided for in accordance with ITT 7.2. The Procuring Entity 
will respond in writing to any request for clarification, provided that such request is received 
no later than the period specified in the TDS prior to the deadline for submission of tenders. 
The Procuring Entity shall forward copies of its response to all tenderers who have acquired 
the Tender documents in accordance with ITT 7.4, including a description of the inquiry but 
without identifying its source. If so specified in the TDS, the Procuring Entity shall also 
promptly publish its response at the web page identified in the TDS. Should the clarification 
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result in changes to the essential elements of the Tender Documents, the Procuring Entity 
shall amend the Tender Documents following the procedure under ITT 8 and ITT 22.2. 

 
7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and 

examine and inspect the site(s) of the required contracts and obtain all information that may 
be necessary for preparing a tender. The costs of visiting the Site shall be at the Tenderer's 
own expense. The Procuring Entity shall specify in the TDS if a pre-arranged Site visit and or 
a pre-tender meeting will be held, when and where. The Tenderer's designated representative 
is invited to attend a pre-arranged site visit and a pre-tender meeting, as the case may be. 
The purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer 
questions on any matter that may be raised at that stage. 

  
7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not 

later than the period specified in the TDS before the meeting. 
 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including 
the text of the questions asked by Tenderers and the responses given, together with any 
responses prepared after the meeting, will be transmitted promptly to all Tenderers who have 
acquired the Tender Documents. Minutes shall not identify the source of the questions asked. 

7.5 TheProcuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-
arranged site visit and those of the pre-tender meeting at the web page identified in the TDS. 
Any modification to the Tender Documents that may become necessary as a result of the pre-
arranged site visit and those of the pre-tender meeting shall be made by the Procuring Entity 
exclusively through the issue of an Addendum pursuant to ITT 8 and not through the minutes 
of the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the pre-tender 
meeting will not be a cause for disqualification of a Tenderer. 

8.0 Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend 
the Tender Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in 
writing to all who have obtained the Tender Documents from the Procuring Entity. The 
Procuring Entity shall also promptly publish the addendum on the Procuring Entity's website in 
accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing 
their Tenders, the Procuring Entity should extend the dead line for the submission of Tenders, 
pursuant to ITT 22.2. 

C. PREPARATION OF TENDERS 

9. Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its 
Tender, and the Procuring Entity shall not be responsible or liable for those costs, regardless 
of the conduct or outcome of the tendering process. 

10.0 Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged 
by the tenderer and the Procuring Entity, shall be written in the English Language. Supporting 
documents and printed literature that are part of the Tender may be in another language 
provided they are accompanied by an accurate and notarized translation of the relevant 
passages into the English Language, in which case, for purposes of interpretation of the 
Tender, such translation shall govern. 
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11.0 Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the 
Tenderer, in accordancewithITT20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the 
Tenderer's qualifications to per form the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

 
11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy 

of the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to 
execute a Joint Venture Agreement in the event of a successful Tender shall be signed by all 
members and submitted with the Tender, together with a copy of the proposed JV Agreement. 
Change of membership and conditions of the JV prior to contract signature will render the 
tenderliable for disqualification. 

12.0 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using 
the relevant forms furnished in Section IV, Tendering Forms. The forms must be completed 
with out any alterations to the text, and no substitutes shall be accepted except as provided 
under ITT 20.3. All blank spaces shall be filled in with the information requested. The 
Tenderer shall chronologically serialize all pages of the tender documents submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if 
any, paid or to be paid to agents or any other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be 
included in the TDS, and the method of evaluating different alternative times for completion 
will be described in Section III, Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to 
the requirements of the Tender Documents must first price the Procuring Entity's design as 
described in the Tender Documents and shall further provide all information necessary for a 
complete evaluation of the alternative by the Procuring Entity, including drawings, design 
calculations, technical specifications, breakdown of prices, and proposed construction 
methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer 
with the Winning Tender conforming to the basic technical requirements shall be considered 
by the Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions 
for specified parts of the Works, and such parts will be identified in the TDS, as will the 
method for their evaluating, and described in Section VII, Works' Requirements. 

14.0 Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form 
of Tender and in the Billof Quantities shall conform to the requirements specified below. 
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14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of 
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed 
covered by the rates for other items in the Bill of Quantities and will not be paid for separately 
by the Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to 
be not included in the Tender, and provided that the Tender is determined substantially 
responsive notwithstanding this omission, the average price of the item quoted by 
substantially responsive Tenderers will be added to the Tender price and the equivalent total 
cost of the Tender so determined will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total 
price of the Tender, including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form 
of Tender, in accordance with ITT 12.1. 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not 
subject to adjustment during the performance of the Contract in accordance with the 
provisions of the Conditions of Contract, except incases where the contract is subject to 
fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish the 
indices and weightings for the price adjustment formulae in the Schedule of Adjustment Data 
and the Procuring Entity may require the Tenderer to justify its proposed indices and 
weightings. 

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots 
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall 
specify in their Tender the price reductions applicable to each package, or alternatively, to 
individual Contracts within the package. Discounts shall be submitted in accordance with ITT 
14.4, provided the Tenders for all lots (contracts) are opened at the sametime. 

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 
other cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be 
included in the rates and prices and the total Tender Price submitted by the Tenderer. 

15.0 Currencies of Tender and Payment 

15.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted 
by the Tenderer in the Bill of Quantities, entirely in Kenya shillings. 
a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works 

supplied from outside Kenya (referred to as “the foreign currency requirements”) shall (if 
so allowed in the TDS) indicate in the Appendix to Tender the percentage(s) of the Tender 
Price (excluding Provisional Sums), needed by the Tenderer for the payment of such 
foreign currency requirements, limited to no more than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency 
equivalent and the percentage(s) mentioned in (a) above shall be specified by the 
Tenderer in the Appendix to Tender and shall be based on the exchange rate provided by 
the Central Bank of Kenya on the date 30 days prior to the actual date of tender opening. 
Such exchange rate shall apply for all foreign payments under the Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's 
satisfaction, their local and foreign currency requirements, and to substantiate that the 
amounts included in the unit rates and prices and shown in the Schedule of Adjustment Data 
in the Appendix to Tender are reasonable, in which case a detailed break down of the foreign 
currency requirements shall be provided by Tenderers. 

16.0  Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, 
equipment, personnel, schedule and any other information as stipulated in Section IV, Tender 
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Forms, insufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet the 
work's requirements and the completion time. 

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to 
establish Tenderer's eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its 
qualifications to perform the Contract the Tenderer shall provide the information requested in 
the corresponding information sheets included in Section IV, Tender Forms. 

17.3 If a marg in of preference applies as specified in accordance with ITT 33.1, nation al 
tenderers, individually or in joint ventures, applying for eligibility for national preference shall 
supply all information required to satisfy the criteria for eligibility specified in accordance with 
ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, 
including details of ownership, as shall be required to determine whether, according to the 
classification established by the Procuring Entity, a particular contractor or group of contractors 
qualifies for a margin of preference. Further the information will enable the Procuring Entity 
identify any actual or potential conflict of interest in relation to the procurement and/or contract 
management processes, or a possibility of collusion between tenderers, and thereby help to 
prevent any corrupt influence in relation to the procurement process or contract management. 

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to 
confidentiality which a tenderer may have. There can be no circumstances in which it would be 
justified for a tenderer to keep information relating to its ownership and control confidential 
where it is tendering to undertake public sector work and receive public sector funds. Thus, 
confidentiality will not be accepted by the Procuring Entity as a justification for a Tenderer's 
failure to disclose, or failure to provide required information on its ownership and control. 

 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the 
Procuring Entity may request in relation to owner ship and control which in formation on any 
changes to the information which was provided by the tenderer under ITT 6.4. The obligations 
to require this information shall continue for the duration of the procurement process and 
contract performance and after completion of the contract, if any change to the information 
previously provided may reveal a conflict of interest in relation to the award or management of 
the contract. 

17.7 All information provided by the tenderer pursuant to these requirements must be complete, 
current and accurate as at the date of provision to the Procuring Entity. In submitting the 
information required pursuant to these requirements, the Tenderer shall warrant that the 
information submitted is complete, current and accurate as at the date of submission to the 
Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be 
rejected. Similarly, iftheProcuring Entity is unable, after taking reasonable steps, to verify to a 
reasonable degree the information submitted by a tenderer pursuant to these requirements, 
then the tender will be rejected. 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the 
Procuring Entity (whether through its own enquiries, through notification by the public or 
otherwise), shows any conflict of interest which could materially and improperly benefit the 
tenderer in relation to the procurement or contract management process, then: 

i) If the procurement process is still ongoing, the tenderer will bed is qualified from the procurement 
process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set as 
idepending the outcome of (iii), 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation 
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of whether the tenderer or any other person shave committed any criminal offence. 

17.10 If a tenderer submits information pursuant to these requirements that is in complete, in 
accurate or out-of-date, or attempts to obstruct the verification process, then the 
consequences ITT 17.8 will ensue unless the tenderer can show to the reasonable 
satisfaction of the Procuring Entity that any such act was not material, or was due to genuine 
error which was not attributable to the intentional act, negligence or recklessness of the 
tender. 

18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 
Validity period starts from the date fixed for the Tender submission deadline (as prescribed by 
the Procuring Entity in accordance with ITT 22). At ender valid for a shorter period shall be 
rejected by the Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring 
Entity may 
requestTendererstoextendtheperiodofvalidityoftheirTenders.Therequestandtheresponsesshall
bemadein writing. If a Tender Security is requested in accordance with ITT 19, it shall also be 
extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer 
may refuse the request without forfeiting its 
Tendersecurity.ATenderergrantingtherequestshallnotberequiredorpermittedtomodifyitsTender. 

19.0 Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a 
Tender Security as specified in the TDS, in original form and, in the case of a Tender Security, 
in the amount and currency specified in the TDS. A Tender-Securing Declaration shall use 
the form included in Section IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand 
guarantee in any of the following forms at the Tenderer's option: 

I) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the Insurance 
Regulatory Authority listed by the Authority; 

(iv) a guarantee issued by a financial institution approved and licensed by the Central Bank 
of Kenya, from a reputable source, and an eligible country. 

 
19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing 

bank shall have a correspondent bank located in Kenya to make it enforceable. The Tender 
Security shall be valid for thirty (30) days beyond the original validity period of the Tender, or 
beyond any period of extension if requested under ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any 
Tender not accompanied by a substantially responsive Tender Security or Tender-Securing 
Declaration shall be rejected by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful 
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing 
the Contract and furnishing the Performance Security and any other documents required in 
the TDS. The Procuring Entity shall also promptly return the tender security to the tenderers 
where the procurement proceedings are terminated, all tenders were determined non-
responsive or a bidder declines to extend tender validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible 
once the successful Tenderer has signed the Contract and furnished the required 
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Performance Security, and any other documents required in the TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the 
Tenderer on the Form of Tender, or any extension there to provided by the Tenderer; or 

b) if the successful Tenderer fails to: - 

i) signthe Contract in accordance with ITT47; or 

ii) furnish a Performance Security and if required in the TDS, and any other 
documents required in the TDS. 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the 
PPRA to debars the Tenderer from participating in public procurement as provided in the law. 

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the 
JV that submits the Tender. If the JV has not been legally constituted into a legally 
enforceable JV at the time of tendering, the Tender Security or the Tender-Securing 
Declaration shall be in the names of all future members as named in the letter of intent 
referred to in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20.0 Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as 
described in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in 
accordance with ITT 13, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer 
shall submit copies of the Tender, in the number specified in the TDS and clearly mark them 
“COPY.” In the event of any discrepancy between the origin a landthe copies, the original 
shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 
confidential to their business. This may include proprietary information, trade secrets, or 
commercial or financially sensitive information. 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be 
signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall 
consist of a written confirmation as specified in theTDS and shall be attached to the Tender. 
The name and position held by each person signing the authorization must be typed or 
printed below the signature. All pages of the Tender where entries or amendments have been 
made shall be signed or initialed by the person signing the Tender. 

20.4 Incase the Tenderer is a JV, the Tender shall be signed by an authorized representative of the 
JV on behalf of the JV, and so as to be legally binding on all the members as evidenced by a 
power of attorney signed by their legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by 
the person signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

21.0 Sealingand Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed 
package, or in a single sealed container bearing the name and Reference number of the 
Tender, addressed to the Procuring Entity and a warning not to open before the time and date 
for Tender opening date. Within the single envelope, package or container, the Tenderer shall 
place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising 
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the Tender, as described in ITT 11; and 

b) in a nenvelope or package or container marked “COPIES”, all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE 
TENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE 
TENDER”, all required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 
a) bear the name and address of the Procuring Entity, 
b) bear the name and address of the Tenderer; and 
c) bear the name and Reference number of the Tender. 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring 
Entity will assume no responsibility for the misplacement or premature opening of the Tender. 
Tenders misplaced or opened prematurely will not be accepted. 

22.0 Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no 
later than the date andtimealsospecifiedinthe TDS. When so specified in the TDS, tenderers 
shall have the option of submitting their Tenders electronically. Tenderers submitting Tenders 
electronically shall follow the electronic Tender submission procedures specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders 
by amending the TenderDocumentsinaccordance with ITT 8, in which case all rights and 
obligations of the Procuring Entity and Tenderers previously subject to the deadline shall 
there after be subject to the deadline as extended. 

23.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for 
submissionof tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity 
after the deadline for submission of Tenders shall be declared late, rejected, and returned 
unopened to the Tenderer. 

24.0 Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tenderafterith as been submitted by 
sending a written notice, duly signed by an authorized representative, and shall include a 
copy of the authorization in accordance with ITT 20.3, (except that withdrawal notices do not 
require copies). The corresponding substitution or modification of the Tender must accompany 
the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals 
notices do not require copies), and in addition, the respective envelopes shall be clearly 
marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of 
Tenders, in accordance with ITT 22. 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the 
Tenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 
submission of Tenders and the expiration of the period of Tender validity specified by the 
Tenderer on the Form of Tender or any extension thereof. 

25. Tender Opening 
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25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open 
and read out all Tenders received by the deadline, at the date, time and place specified in the 
TDS, in the presence of Tenderers' designated representatives who chooses to attend. Any 
specific electronic Tender opening procedures required if electronic Tendering is permitted in 
accordance with ITT 22.1, shall be as specified in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes 
with the corresponding Tender shall not be opened but returned to the Tenderer. No Tender 
withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid 
authorization to request the withdrawal and is read out at Tender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with 
the corresponding Tender being substituted, and the substituted Tender shall not be opened, 
but returned to the Tenderer. No Tender substitution shall be permitted unless the 
corresponding substitution notice contains a valid authorization to request the substitution and 
is read out at Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the 
corresponding Tender. No Tender modification shall be permitted unless the corresponding 
modification notice contains a valid 
authorizationtorequestthemodificationandisreadoutatTenderopening. 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the 
Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if 
applicable, including any discounts and alternative Tenders; the presence or absence of a 
Tender Security or Tender-Securing Declaration, if required; and any other details as the 
Procuring Entity may consider appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender 
opening shall be considered further for evaluation. The Form of Tender and pages of the Bill 
of Quantities (to be decided on by the tender opening committee) are to be initialed by the 
members of the tender opening committee attending the opening. 

25.7 At the Tender Opening, the Procuring Entitys hall neither discuss the merits of any Tender nor 
reject any Tender (except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: - 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if new as required; 

e) number of pages of each tender document submitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The 
omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect 
of the minutes. A copy of the tender opening register shall be distributed to all Tenderers. 

E.  EVALUATION AND COMPARISON OF TENDERS 

26. Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall 
not be disclosed to Tenderersorany other persons not officially concerned with the Tender 
process until information on Intention to Award the Contract is transmitted to all Tenderers in 
accordance with ITT 43. 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or 
Contract award decisions may result in the rejection of its tender. 
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26.3 Not withstanding ITT 26.2, from the time of tender opening to the time of contract award, if a 
tenderer wishes to contact the Procuring Entity on any matter related to the tendering 
process, it shall do so in writing. 

27.0 Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of 
the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of 
its tender, given a reasonable time for aresponse. Any clarification submitted by a tenderer 
that is not in response to a request by the Procuring Entity shallnot be considered. The 
Procuring Entity's request for clarification and the response shall be in writing. No change, 
including any voluntary increase or decrease, in the prices or substance of the tender shall be 
sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered 
by the Procuring Entity in the evaluation of the tenders, in accordance with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the 
Procuring Entity's request for clarification, its Tender may be rejected. 

28.0 Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: - 
a) “Deviation” is a departure from the requirements specified in the tender document; 
b) “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirements specified in the tender document; and 
c) “Omission” is the failure to submit part or all of the information or documentation required 

in the Tender document. 

29.0 Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the 
contents of the tender itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document 
withoutmaterial deviation, reservation, or omission. A material deviation, reservation, or 
omission is one that, if accepted, would: 

a) Affec tin any substantial way the scope, quality, or performance of the Works specified in the 
Contract; 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's 
rights or the tenderer's obligations under the proposed contract; 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting 
substantially responsivetenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in 
accordance with ITT 16, to confirm that all requirements of Section VII, Works' Requirements 
have been met without any material deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall 
be rejected by the Procuring Entity and may not subsequently be made responsive by 
correction of the material deviation, reservation, or omission. 

30.0 Non-material Non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the 
tenderer submit the necessary information or documentation, within a reasonable period of 
time, to rectify non-material non- conformities in the tender related to documentation 
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requirements. Requesting information or documentation on such non-conformities shall not be 
related to any aspect of the price of the tender. Failure of the tenderer to comply with the 
request may result in the rejection of its tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable 
non-material non-conformities related to the Tender Price. To this effect, the Tender Price shall 
be adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming 
item or component in the manner specified in the TDS. 

31.0 Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and 
final and shall not be the subject of correction, adjustment or amendment in any way by any 
person or entity. 

 
31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors 

on the following basis: - 
a) Any error detected if considered a major deviation that affects the substance of the 

tender, shall lead to disqualificationofthetenderasnon-responsive. 
b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, 

subtotal and total bidpriceshallbe considered as a major deviation that affects the 
substance of the tender and shall lead to disqualification of the tender as non-responsive. 
and  

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

32.0  Conversion to Single Currency 

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in 
to a single currency asspecified in the TDS. 

33.0 Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to international 
competitive tendering where foreign contractors are expected to participate in the tendering 
process and where the contract exceeds the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to 
reservations exclusive to specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to as pecific group of businesses (these groups are 
Small and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of 
persons living with disability, as the case may be), and who are appropriately registered as 
such by the authority to be specified in the TDS, a procuring entity shall ensure that the 
invitation to tender specifically indicates that only businesses or firms belonging to the 
specified group are eligible to tender. No tender shall be reserved to more than one group. If 
not so stated in the Invitation to Tender and in the Tender documents, the invitation to tender 
will be open to all interested tenderers. 

34.0 Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any 
specific elements of the Works by subcontractors selected/nominated by the Procuring Entity. 
Incase the ProcuringEntity nominates a subcontractor, the subcontract agreement shall be 
signed by the Subcontractor and the Procuring Entity. The main contract shall specify the 
working arrangements between the main contractor and the nominated subcontractor. 

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the 
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volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be 
fully qualified for their parts of the Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the 
Works unless their specialized parts of the Works were previously designated so by the 
Procuring Entity in the TDS a scan be met by subcontractors referred to hereafter as 
'Specialized Subcontractors', in which case, the qualifications of the Specialized 
Subcontractorsproposed by the Tenderer may be added to the qualifications of the Tenderer. 

35. Evaluation of Tenders 

35.1 TheProcuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 
Evaluation and Qualification Criteria No other evaluation criteria or methodologies shall be 
permitted. By applying the criteria and methodologies the Procuring Entity shall determine 
theLowest Evaluated Tender in accordance with ITT 40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) priceadjustment in accordance with ITT 31.1 (iii); excluding provisional sums and 
contingencies, if any, but including Daywork items, where priced competitively; 

b) price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single 
currency in accordance with ITT 32; 

d) pricea djustment due to quantifiable non materialnon-conformities in accordance with ITT 30.3; 
and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and 
Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied 
over the period of execution of the Contract, shall not be consideredin Tender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for 
one or more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 
35.2. The methodology to determine the lowest evaluated tenderer or tenderers base done lot 
(contract) or based on a combination of lots (contracts), will be specified in Section III, 
Evaluation and Qualification Criteria. In the case of multiple lots or contracts, tenderer will be 
will be required to prepare the Eligibility and Qualification Criteria Form for each Lot. 

36.0  Comparison of tenders 

           The Procuring Entity shall compare the evaluated costs of all substantially responsive 
Tenders established in accordance with ITT 35.2 to determine the Tender that has the lowest 
evaluated cost. 

37.0 Abnormally low tenders and abnormally high tenders  

Abnormally LowTenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements 
of the Tender, appears so low that it raises material concerns as to the capability of the 
Tenderer in regards to the Tenderer's ability to perform the Contract for the offered Tender 
Price or that genuine competition between Tenderersis compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall 
seek written clarifications from the Tenderer, including detailed price analyses of its Tender 
price in relation to the subject matter of the contract, scope, proposed methodology, schedule, 
allocation of risks and responsibilities and any otherrequirements of the Tender document. 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that 
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the Tenderer has failed to demonstrate its capability to perform the Contract for the offered 
Tender Price, the Procuring Entity shall reject the Tender. 

 

Abnormally high tenders 

37.4 Anabnormally high tender price is one where the tender price, in combination with other 
constituent elements of the Tender, appears unreasonably too high to the extent that the 
Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for money 
or it may be paying too high a price for the contract compared with market prices or that 
genuine competition between Tenderers is compromised. 

37.5 Incase of a nab normally high price, the Procuring Entity shall make a survey of the market 
prices, check if the estimated cost of the contract is correct and review the Tender Documents 
to check if the specifications, scope of work and conditions of contract are contributory to the 
abnormally high tenders. The Procuring Entity may also seek written clarification from the 
tenderer on the reason for the high tender price. The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the 
Procuring Entity may accept or not a ccept the tender depending on the Procuring 
Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the 
abnormally high tender prices, the Procuring Entity shall reject all tenders and may 
retender for the contract based on revised estimates, specifications, scope of work and 
conditions of contract, as the case may be. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because 
genuine competition between tenderers is compromised (often due to collusion, corruption or 
other manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause 
competent Government Agencies to institute an investigation on the cause of the compromise, 
before retendering. 

38.0 Unbalanced and/ or front-loaded tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price 
is seriously unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to 
provide written clarifications. Clarifications may include detailed price analyses to demonstrate 
the consistency of the tender prices with the scope of works, proposed methodology, schedule 
and any other requirements of the Tender document. 

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, 
the Procuring Entity may as appropriate: 

a) accept theTender; 

b) require that the total amount of the Performance Security be increased at the expense 
of the Tenderer to a level not exceeding a 30% of the Contract Price; 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity 
paying too much for undelivered works; 

d) reject the Tender, 

39.0 Qualifications of the tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is 
selected as having submitted the lowest evaluated cost and substantially responsive Tender, 
meets the qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the 
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The determination 
shall not take into consideration the qualifications of other firms such as the Tenderer's 
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subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Sub-contractors 
if permitted in the Tender document), or any other firm(s) different from the Tenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A 
negative determination shall result in disqualification of the Tender, in which event the 
ProcuringEntityshallproceedto the Tenderer who offers a substantially responsive Tender with 
the next lowest evaluated price to make a similar determination of that Tenderer's 
qualifications to perform satisfactorily. 

 

40.0 Lowest evaluated tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the 
Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that 
meets the Qualification Criteria and whose Tender has been determined to be: 

a) Mostresponsive to the Tender document; and 

b) the lowest evaluated price. 

41.0  Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender 
process and reject all Tenders at any time prior to Contract Award, without there by incurring 
any liability to Tenderers. Incase of annulment, all Tenders submitted and specifically, Tender 
securities, shall be promptly returned to the Tenderers. 

F.  AWARD OF CONTRACT 

42.0  Award criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has 
been determined to be the Lowest Evaluated Tender. 

43.0 Notice of Intention to Enter into a Contract/Notification of Award  

Uponaward of the contract and Prior to the expiry of the Tender Validity Period the Procuring 
Entity shall issue a Notification of Intention to Enter into a Contract/Notification of award to all 
tenderers which shall contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter 
is addressed was unsuccessful, unless the price information in (c) above already 
reveals the reason; 

d) the expiry date of the Standstill Period; and 

e) instruction son how to request a debriefing and/ or submit a complaint during the stand still period; 

44.0 Stand still Period 

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to 
allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the 
Standstill Period shall not apply. 

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has 
transmitted to each Tenderer the Notification of Intention to Enter into a Contract with the 
successful Tenderer. 

45.0 Debriefing by The Procuring Entity 
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45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to 
in ITT 43, an unsuccessful tenderer may make a written request to the Procuring Entity for a 
debriefing on specific issues or concerns regarding their tender. The Procuring Entity shall 
provide the debriefing within five days of receipt of the request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall 
bear its own costs of attending such a debriefing meeting. 

46.0  Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period 
specified in ITT 42.1, upon addressing a complaint that has been filed with in the Standstill 
Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer. The 
letter of award shall request the successful tenderer to furnish the Performance Security within 
21 days of the date of the letter. 

47.0 Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and 
upon the parties meeting their respective statutory requirements, the Procuring Entity shall 
send the successful Tenderer the Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall 
sign, date, and returnittotheProcuringEntity. 

47.3 The written contract shall be entered into within the period specified in the notification of 
award and before expiry of the tender validity period. 

48.0 Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the 
successful Tenderer shall furnish the Performance Security and, any other documents 
required in the TDS, in accordance with the General Conditions of Contract, subject to ITT 
38.2 (b), using the Performance Security and other Forms included in Section X, Contract 
Forms, or another form acceptable to the Procuring Entity. A foreign institution providing a 
bank guarantee shall have a correspondent financial institution located in Kenya, unless the 
Procuring Entity has agreed in writing that a correspondent bank is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and 
otherdocuments required in the TDS or sign the Contract shall constitute sufficient grounds for 
the annulment of the award and forfeiture of the Tender Security. In that event the Procuring 
Entity may award the Contract to the Tenderer offering the next Best Evaluated Tender. 

48.3 Performance security shall not be required for contracts estimated to cost less than the 
amount specified inthe Regulations. 

49.0 Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded 
contract at its notice boards and websites; and on the Website of the Authority. At the 
minimum, the notice shall contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and 
the selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration; 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender 
opening. 
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50.0  Procurement related Complaints and Administrative Review 

50.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 
 

50.2   A request for administrative review shall be made in the form provided under contract 
forms. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



22 

 

 

Section II - Tender Data Sheet (TDS) 
 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers 
(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 

Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  General 

ITT 1.1 The name of the contract is PROPOSED DRILLING AND EQUIPPING OF 3NO. BOREHOLES 
(GITHURAI 44(CHIEF’S CAMP, JOSEPH KANGETHE PRIMARY AND PUMWANI PRIMARY 
SCHOOL)  WITH 2NO. 50 CM ELEVATED PRESSED PANEL STEEL TANK ON 18M STEEL 
TOWER  WITHIN NAIROBI CITY COUNTY  
The reference number of the Contract is NCWSC/81/2025 

ITT 2.4 The firms that provided consulting services for the contract being tendered for are: N/A 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: No JV is allowed.  

B.  Contents of Tender Document 

ITT 7.1 (i) The Tenderer will submit any request for clarifications in writing at the Address 
tenders@nairobiwater.co.ke to reach the Procuring Entity not later than 3 days to opening 
(ii) The Procuring Entity shall publish its response at the website www.nairobiwater.co.ke and 
tenders@nairobiwater.co.ke.  

ITT 7.2 (A) A pre-arranged pretender site visit shall take place at the following date, time and place: 
Date: Wednesday 13th May, 2026 
Time: Meeting time 10:00 am 
Place: Meeting Point Procurement office Nairobi city water and sewerage company Kampala 
Rd Hq.  

ITT 7.3 The Tenderer will submit any questions during the site visit or 3 days to the closing date of the 
tender.  

ITT 7.5 The Procuring Entity’s website where Minutesof the site/pre bid  will be published is 
www.nairobiwater.co.ke and tenders@nairobiwater.co.ke. and nairobiwater.co.ke.  

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for purchasing tender 
documents, the Procuring Entity’s address is: 
Nairobi City Water & Sewerage Company Ltd 
Kampala Road, off Enterprise Road 
P O Box 30656-00100        
Tel. 254 703 080403 
Nairobi, Kenya 
E-mail: tenders@nairobiwater.co.ke  
Website: www.nairobiwater.co.ke.  

C.  Preparation of Tenders 

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender: Refer to the attached 
evaluation and technical criteria 

ITT 13.1 Alternative Tenders “shall not be” considered.  

ITT 13.2 Alternative times for completion “shall not be” permitted. 

ITT 14.5 The prices quoted by the Tenderer shall be: “fixed” 

ITT 15.2 (a) Foreign currency requirements not allowed. 

ITT 18.1 The Tender validity period shall be 210 days. 

ITT 18.3  (a)  The Number of days beyond the expiry of the initial tender validity period will be 30 days. 
(b) The Tender price shall be adjusted by the following percentages of the tender price: N/A 

ITT 19.1 Tender shall provide a Tender Security  
The type of Tender security shall be kshs. 250,000, valid 240 days.   

ITT 20.1 In addition to the original of the Tender, the number of copies is: 1 copy 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist of: The 
Power of Attorney 

mailto:tenders@nairobiwater.co.ke
http://www.nairobiwater.co.ke/
mailto:tenders@nairobiwater.co.ke
mailto:tenders@nairobiwater.co.ke
http://www.nairobiwater.co.ke/
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

D.  Submission and Opening of Tenders 

ITT 22.1  (A) For Tender submission purposes only, the Procuring Entity’s address is:  
Nairobi City Water & Sewerage Company Ltd 
Kampala Road, off Enterprise Road 
P O Box 30656-00100        
Tel. 254 703 080403 
Nairobi, Kenya 
E-mail: tenders@nairobiwater.co.ke  
Website: www.nairobiwater.co.ke. 
(B)  Date and time for submission of Tenders: Friday, 22nd May, 2026 at 12.00 noon. 
(C)  Tenders shall not submit tenders electronically. 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of Tenders provided 
below: 

1. Nairobi City Water & Sewerage Company Ltd 
2. Kampala Road, off Enterprise Road 
3. Tender Box at Nairobi City Water and Sewerage Company Ltd, on the first floor,   

Administration Block 
4. State date and time of tender opening Friday, 22nd May, 2026 at 12.00 noon. 

E.  Evaluation, and Comparison of Tenders 

ITT 30.3 The lowest evaluated bidder will be awarded the tender. 

TT 32.1 The currency that shall be used for Tender evaluation and comparison purposes only to convert at 
the selling exchange rate all Tender prices expressed in various currencies into a single currency is: 
_______Kenya Shillings_____  

ITT 33.2 A margin of preference “shall not” apply.  

ITT 33.4 The invitation to tender is extended to the following group that qualify for Reservations N/A 

ITT 34.1 At this time, the Procuring Entity “does not intend” to execute certain specific parts of the Works by 
subcontractors selected in advance.  

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted is: 
__N/A_____% of the total contract amount. Tenderers planning to subcontract more than 10% of total 
volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the Works to be 
subcontracted along with complete details of the subcontractors and their qualification and experience. 

ITT 34.3 [Indicate N/A if not applicable] The parts of the Works for which the Procuring Entity permits Tenderers to 
propose Specialized Subcontractors are designated as follows: 
_______N/A________ 
For the above-designated parts of the Works that may require Specialized Subcontractors, the relevant 
qualifications of the proposed Specialized Subcontractors will be added to the qualifications of the 
Tenderer for the purpose of evaluation. 

ITT 35.2 (e)  Additional requirements apply. These are detailed in the evaluation criteria in Section III, Evaluation 
and Qualification Criteria.  

ITT 48.1 There are no other documents required in addition to the Performance Security. 

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in the “Notice of Intention 
to Award the Contract” herein and are also available from the PPRA Website www.ppra.go.ke or 
email complaints@ppra.go.ke.  
If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its 
complaint following these procedures, in writing (by the quickest means available, that is either by 
hand delivery or email to: 
For the attention: Supply Chain Manager 
Title/position: Supply Chain Manager 
Procuring Entity: NAIROBI CITY WATER & SEWERAGE COMPANY LTD 
Email address: tenders@nairobiwater.co.ke 
In summary, a Procurement-related Complaint may challenge any of the following (among others): 

http://www.nairobiwater.co.ke/
http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

(i) the terms of the Tender Documents; and 
(ii) the Procuring Entity’s decision to award the contract. 



25 

 

 

SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1.0 GENERAL PROVISIONS 

1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify 
tenderers. No other factors, methods or criteria shall be used other than specified in this 
tender document. The Tenderer shall provide all the information requested in the forms 
included in Section IV, Tendering Forms. The Procuring Entity shall use the Standard Tender 
Evaluation Document for Goods and Works for evaluatingTenders. 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the 
Kenya Shilling equivalent using the rate of exchange determined as follows: 

a) For construction turnover or financial data required for each year - Exchange rate 
prevailing on the last day of the respective calendar year (in which the amounts for that 
year is to be converted) was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 

(c) Exchange rates shall be taken from the publicly available source identified in the ITT 
14.3. Any error in determining the exchange rates in the Tender may be corrected by the 
Procuring Entity. 

1.3 EVALUATION AND CONTRACT AWARD CRITERIA 

TheProcuring Entity shall use the criteria and methodologies listed in this Section to evaluate 
tenders and arrive at the Lowest Evaluated Tender. The tender that(i) meets the qualification 
criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and 
(iii) is determined to have the Lowest Evaluated Tender price shall be selected for award of 
contract. 

2.0  PRELIMINARY EXAMINATION FOR DETERMINATION OF 

RESPONSIVENESS Preliminary examination for Determination of 

Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the 
eligibility criteria and other mandatory requirements in the ITT, and that the tender is complete 
in all aspects in meeting the requirements provided for in the preliminary evaluation criteria 
outlined below. The Standard Tender Evaluation Report Document for Goods and Works for 
evaluating Tenders provides very clear guide on how to deal with review of these 
requirements. Tenders that do not pass the Preliminary Examination will be considered non- 
responsive and will not be considered further. 

PRELIMINARY EVALUATION (All Are Mandatory) 
1. Bidders shall prepare and submit two copies (marked clearly “ORIGINAL BID” and “COPY BID”. 
2. Written confirmation on Bidder’s Letter Head that the Bidder has not been Debarred as a Supplier, 

Contractor, Service Provider or Consultant for Goods, Works or Services in Kenya; and that the 
Bidder is Eligible to participate in Procurement. 

3. Statement on the Bidder’s Letter Head declaring that if selected, the Bidder shall not be involved 
in Corruption as per the forms in the tender document.  

4. Data subject consent form duly filled. 
5. Offered Valid Bid Security from Bank or Insurance Company approved by IRA and enlisted by 

PPRA. The Bid security shall not be not less than Kes 250,000/= (Kenya Shillings Two Hundred 
and Fifty Thousand only (Use the format provided in the tender document). 

6. Bid Security Valid for 240 Days from date of Bid Opening.  
7. Attach Copy of Current Valid Tax Compliance Certificate. 
8. Attach copies Identification cards/passport for the company directors. 
9. The Form of Tender must be duly completed, signed, and stamped in the format provided in this 
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Bid Document and on the bidder’s letterhead. 
10. BOQ duly completed (Bidders are required to fill on the provided BOQ as a Mandatory 

requirement for Uniformity during Evaluation).  
11. All Financial alterations on the BOQ if Any must be countersigned by the bidder.  
12. Confidential Business Questionnaire duly filled. 
13. Attach of Copy of Valid Certificate of Incorporation/Registration. For companies, a valid CR12 

(dated within the last 3 months) shall be submitted/ ID for the owner of a business name). 
14. Attach copies Identification cards/passport for the company directors.   
15. Attach Copy of Current Valid Compliance Certificate Social Health Authority. 
16. Attach Copy of Current Valid Compliance Certificate to N.S.S.F. 
17. Evidence of Financial Resources (lines/letter of credit) equal or above Ksh.10 million from a Bank 

or Cash in Account (Account statement to be certified as true copy by commissioner of oaths).  
18. Audited accounts for the last two financial years. (NB: Bidders must clearly indicate the Auditor’s 

ICPAK practicing license registration number in the audited financial statements report).  
19. Submit a written Power of Attorney, duly signed and stamped. 
20. Must attend the Mandatory Site visit and attach site visit certificate duly filled. 
21. Bidders must Stamp every Page of their document with Official Rubber Stamp for Ownership 

including and not limited to attachments etc.  
22. Bidders must chronologically serialize all pages of their document NUMERICALLY (i. e 1, 2, 

3…….) up to the last page including all attachments.   
23. Submit authority to seek references from the Bidders bankers and references.  
24. Declaration of having/not having any past or current litigation or arbitration proceedings in which 

the Bidder is/was involved as one of the parties with the procuring entity.  
25. Further, the Original Bid Document issued by NCWSC shall be returned as part of the Tender 

Document. Bidders must submit all the pages of the Bid document as issued without altering the 
content therein. 

26. Documents submitted should be Spiral or Vero bound and not loose papers (Documents 
submitted as loose papers will be Disqualified). 

27. Bid document issued by NCWSC and FORMS attached to be duly completed. 
28. Attach a copy of current County Business Permit to engage as a Contractor. 
29. Attach copy of the drawings issued by NCWSC. 

A firm lacking in any of the above details shall be dropped at this stage and shall not be 
progressed to the Technical Evaluation stage. 

TECHNICAL EVALUATION STAGE. 

1. Experience of at least five (5) civil works projects, of which three (3) must be in water and sewer works, 

undertaken within the last five years. Provide a list of the projects and the clients’ contacts who may be  

contacted for further information on these contracts. The bidder must demonstrate that they have 
undertaken similar assignments in value and nature within the last five years. Evidence in the form of 
letters of award and completion certificates from the respective authorities shall be submitted. 

2. Evidence of items of Construction Equipment owned or to be leased. (Schedule of relevant Machines  

like excavator, concrete mixer, compressor, tipper, pick-up, compactor, concrete vibrator, water pump, 
level machine). 

3. Qualifications and Experience of Key Site Management and Technical Personnel proposed for the 
Contract;  

indicating their Technical Capability. Attach CV’s and Qualification Certificates.  

Site Manager – Minimum Higher Diploma in Building & Construction/ Civil Engineering or equivalent and  

five years’ experience.  

Land Surveyor – Minimum Diploma in Survey or equivalent field and five years’ experience. 

4. The bidder MUST declare previous engagements with the Company and their performance. Any bidder 
with documented evidence of non-performance shall be disqualified. 

5. Submit Affirmation Letter of availability of proposed personnel for this project. 

6. Be a registered Contractor National Construction Authority (NCA) 5 for Water or above issued by the NCA 
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and copy of the current registration and practicing license certificate must be submitted with this bid. 

7. Be a registered contractor with the ministry of water, attach copy of registration certificate class B and 
above with valid current license.  

8. Have the current Electrical Certificate Class B or A from ERC. 
9. Atttach letter of completion period for this assignment. 

10. Submit a draft program of works in the form of a bar chart. 

3.0 TENDER EVALUATION (ITT 35)  

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply: 

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated as follows: 
………………………………………………………………… 

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 
13.4, will be evaluated as follows…………………………………… 

(iii) Other Criteria; if permitted under ITT 
35.2(j):……………………………………………………………………… 

 

 FINANCIAL EVALUATION STAGE 

 The lowest evaluation bidder shall be awarded the contract. 

NB: Bidders with abnormally low or abnormally high BOQ rates shall be considered non-
responsive.  

4.0 MULTIPLE CONTRACTS N/A 

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on 
basis of Lots and a lowest evaluated tenderer identified for each Lot. The Procuring Entity will 
select one Option of the two Options listed below for award of Contracts. 

OPTION 1 N/A 
(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, 

provided the tenderer meets the Eligibility and Qualification Criteria for that Lot. 
 

 If a tenderer wins more than one Lot, the tender will be awarded a contract for all won Lots, provided 
the tenderer meetstheaggregate Eligibility and Qualification Criteria for all the won Lots. The tenderer 
will be awarded only the combinations for which the tenderer qualifies and the others will be 
considered for award to second lowest the tenderers. 

OPTION2 N/A 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and 
determine the combination with the lowest evaluated price. Tenders will then be awarded to 
the Tenderer or Tenderers in the combination provided the tenderer meets the aggregate 
Eligibility and Qualification Criteria for all the won Lots. 

5.0 ALTERNATIVE TENDERS (ITT 13.1) N/A 

 Alternative Tenders (ITT 13.1) N/A 

 Analternative if permitted under ITT 3.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - 
Works requirements. Only the technical alternatives, if any, of the Tenderer with the Best 
Evaluated Tender conforming to the basic technical requirements shall be considered by the 
Procuring Entity. 

6.0 MARGIN OF PREFERENCE N/A 
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6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent 
(15%) to be loaded on evaluated prices of the foreign tenderers, where the percentage of 
share holding of Kenyan citizensis less than fifty- one percent (51%). 

6.2 Contractors shall be asked to provide, as part of the data for qualification, such information, 
including details of ownership, as shall be required to determine whether, according to the 
classification established by the Procuring Entity, a particular contractor or group of 
contractors qualifies for a margin of preference. 

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders 
shall be assessed to ascertain their percentage of shareholding of Kenyan citizens. 
Responsive tenders shall be classified into the following groups: 
i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan 

citizens hold shares of over fifty one percent (51%). 
ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan 

citizens hold shares of less than fifty one percent (51%). 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine 
the lowest tender, and the lowest evaluated tender in each group shall be further compared 
with each other. If, as a result of this comparison, a tender from Group A is the lowest, it shall 
be selected for the award of contract. If a tender from Group B is the lowest, an amount equal 
to the percentage indicated in Item 6.1 of the respective tender price, including unconditional 
discounts and excluding provisional sums and the cost of day works, if any, shall be added to 
the evaluated price offered in each tender from Group B. All tenders shall then be compared 
using new prices with added prices to Group B and the lowest evaluated tender from Group 
A. If the tender from Group A is still the lowest tender, it shall be selected foraward. If not, the 
lowest evaluated tender from Group B based on the first evaluation price shall be selected. 

7. Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the 
lowest evaluated tenderer, subject to confirmation of pre-qualification data, if so required. 

b) Incase the tender was not subject to post-qualification, the tender that has been 
determined to be the lowest evaluated tenderer shall be considered for contract award, 
subject to meeting each of the following conditions. 

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 
unencumbered real assets, lines of credit, and other financial means (independent of 
any contractual advance payment) sufficient to meet the construction cash flow of 
Kenya Shillings 50 million.  

ii) Minimum average annual construction turnover of Kenya Shillings 50 million, 
equivalent calculated as total certified payments received for contracts in progress 
and/or completed within the last one year. 

Atleast five of contract(s) of a similar nature executed within Kenya, or the East African Community or a 
broad, that have been satisfactorily and substantially completed as a prime contractor, or joint venture 
member or sub-contractor each of minimum value Kenya shillings 50 million equivalent. 

iii) Contractor's Representative and Key Personnel, which are specified 

iv) Contractors key equipment listed on the table “Contractor's Equipment” below and more 
specifically listed  

iv) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate 
that Non- performance of a contract did not occur because of the default of the 
Tenderer, or the member of a JV in the last five years. The required information 
shall be furnished in the appropriate form. 
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b) Pending Litigation 

Financialpositionandprospectivelong-termprofit ability of the Single Tenderer, and 
in the case the Tenderer is a JV, of each member of the JV, shall remain sound 
according to criteria established with respect to Financial Capability under 
Paragraph (i) above if all pending litigation will be resolved against the Tenderer. 
Tenderer shall provide information on pending litigations in the appropriate form. 

c) LitigationHistory 

There shall be no consistent history of court/arbitral award decisions against the Tenderer, 
in the last 
5 years. All parties to the contract shall furnish the information in the appropriate 
form about any litigation or arbitration resulting from contracts completed or on 
going unde rits execution over the years specified. A consistent history of awards 
against the Tenderer or any member of a JV may result in rejection of the tender. 



 

 

 
 
 

QUALIFICATION FORM* 

1 2 3 4 5 

Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed 
by Tenderer 

For Procuring Entity’s 
Use (Qualification met or 
Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with 
attachments 

 

2 Tax Obligations for 
Kenyan Tenderers 

Has produced a current tax clearance certificate or tax 
exemption certificate issued by Kenya Revenue Authority in 
accordance with ITT 3.14.  

Attachment  

3 Conflict of Interest No conflicts of interest in accordance with ITT  3.3 Form of Tender  

4 PPRA Eligibility Not having been declared ineligible by the PPRA as 
described in ITT 3.7 

Form of Tender  

5 State- owned Enterprise  Meets conditions of ITT 3.8 Forms ELI – 1.1 and 1.2, with 
attachments 

 

6 Goods, equipment and 
services to be supplied 
under the contract 

To have their origin in any country that is not determined 
ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, with 
attachments 

 

7 History of Non-Performing 
Contracts 

Non-performance of a contract did not occur as a result of 
contractor default since 1st January 2016.  

Form CON-2  

8 Suspension Based on 
Execution of 
Tender/Proposal Securing 
Declaration by the 
Procuring Entity 

Not under suspension based on-execution of a 
Tender/Proposal Securing Declaration pursuant to ITT 19.9 

Form of Tender  

9 Pending Litigation 
 

Tender’s financial position and prospective long-term 
profitability still sound according to criteria established in 3.1 
and assuming that all pending litigation will NOT be resolved 
against the Tenderer. 

Form CON – 2 
 

 

10 Litigation History No consistent history of court/arbitral award decisions 
against the Tenderer since 1st January 2016]. 

Form CON – 2   

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or 
has available, liquid assets, unencumbered real assets, lines 
of credit, and other financial means (independent of any 

Form FIN – 3.1, with 
attachments 

 

2
5 



 

 

1 2 3 4 5 

Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed 
by Tenderer 

For Procuring Entity’s 
Use (Qualification met or 
Not Met) 

contractual advance payment) sufficient to meet the 
construction cash flow requirements estimated as Kenya 
Shillings 50 million equivalent for the subject contract(s) net 
of the Tenderer’s other commitments. 
 
(ii) The Tenderers shall also demonstrate, to the satisfaction 
of the Procuring Entity, that it has adequate sources of 
finance to meet the cash flow requirements on works 
currently in progress and for future contract commitments. 
 
(iii) The audited balance sheets or, if not required by the 
laws of the Tenderer’s country, other financial statements 
acceptable to the Procuring Entity, for the last  two  years 
shall be submitted and must demonstrate the current 
soundness of the Tenderer’s financial position and indicate 
its prospective long-term profitability. 

12 Average Annual 
Construction Turnover 

Minimum average annual construction turnover of Kenya 
Shillings 50 million, equivalent calculated as total certified 
payments received for contracts in progress and/or 
completed within the last two years, divided by one year.  

Form FIN – 3.2 
 

 

13 General Construction 
Experience 

Experience under construction contracts in the role of prime 
contractor, JV member, sub-contractor, or management 
contractor for at least the last five years, starting 1st January 
2016. 

4. Form EXP – 4.1 
 Experience 

 

14 Specific Construction & 
Contract Management 
Experience 

A minimum number of five similar contracts specified below 
that have been satisfactorily and substantially completed as 
a prime contractor, joint venture member, management 
contractor or sub-contractor between 1st January 2016 and 
tender submission deadline i.e. …. (number) contracts, each 
of minimum value Kenya shillings…………... equivalent. 

Form EXP 4.2(a)  

 
 
 



 

 

 
 

2
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SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40%RULE  

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition. 

 

ITEM Description of Work Item Describe location of 
Source 

COST in  
K. shillings 

Comments, if any 

A Local Labor 

1     

2     

3     

4     

5     

B Sub contracts from Local sources 

1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

D Use of Local Plant and Equipment 

1     

2     

3     

4     

5     

E Add any other items 

1     

2     

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT XXXXX  

 PERCENTAGE OF CONTRACT PRICE   
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2. FORMEQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form 
shall be prepared for each item of equipment listed, or fo ralternative equipment proposed by the Tenderer. 

 

Item of equipment 
 

Equipment 
information 

Name of manufacturer 
 

Model and power rating 

 Capacity 
 

Year of manufacture 

Current status Current location 
 

 Details of current commitments 
 

  

Source Indicate source of the equipment 
  Owned  Rented  Leased  Specially manufactured 

 
 
 
Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

 Address of owner 
 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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3. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key 
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below 
for each candidate. 

Contractor' Representative and Key Personnel 
 

1. Title of position: Contractor’s Representative 

 Name of candidate:  

 Duration of appointment: [insert the whole period (start and end dates) for which this position will be 
engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

2. Title of position: [______________________] 

 Name of candidate: 

 Duration of appointment: [insert the whole period (start and end dates) for which this position will be 
engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

3. Title of position: [______________________] 

 Name of candidate: 

 Duration of appointment: [insert the whole period (start and end dates) for which this position will be 
engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

4. Title of position: [______________________] 

 Name of candidate:   

 Duration of appointment: [insert the whole period (start and end dates) for which this position will be 
engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

5. Title of position: [insert title] 

 Name of candidate 

 Duration of appointment: [insert the whole period (start and end dates) for which this position will be 
engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 
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4. FORM PER - 2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 
 

 

Name of Tenderer 
 

 

Position [#1]: [title of position from Form PER-1] 
 

Personnel 
information 

Name:  
 

Date of birth: 

 Address: 
 

E-mail: 

   

 Professional qualifications: 
 

 Academic qualifications: 
 

 Language proficiency: [language and levels of speaking, reading and writing skills]  
 

Details  

 Address of Procuring Entity: 
 

 Telephone: 
 

Contact (manager / personnel officer): 

 Fax: 
 

 

 Job title: 
 

Years with present Procuring Entity: 

 
Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience 
relevant to the project. 
 

Project  Role 
Duration of 
involvement 

Relevant experience 

[main 
project 
details] 

[role and responsibilities 
on the project] 

[time in role] 
[describe the experience relevant to this 
position]  
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Declaration 

 
I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to the best 
of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my qualifications 
and my experience. 
 
I confirm that I am available as certified in the following table and throughout the expected time schedule for this position 
as provided in the Tender:  
  

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this Contractor’s 
Representative or Key Personnel is available to work on this 
contract] 

Time commitment: [insert period (start and end dates) for which this Contractor’s 
Representative or Key Personnel is available to work on this 
contract] 

 
I understand that any misrepresentation or omission in this Form may: 
 
(a) be taken into consideration during Tender evaluation; 
(b) result in my disqualification from participating in the Tender; 
(c) result in my dismissal from the contract. 
 
 
Name of Contractor’s Representative or Key Personnel: [insert name]  
    
Signature: __________________________________________________________ 
 
Date: (day month year): _______________________________________________ 
 
Countersignature of authorized representative of the Tenderer: 
 
Signature: ________________________________________________________ 
 
Date: (day month year): ______________________________________________ 
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5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 
hereunder. 

 
5.1 FORM ELI -1.1 

Tenderer 

InformationForm 

Date:  ITT No. and title:   

Tenderer's name 
In case of Joint Venture (JV), name of each member: 
Tenderer's actual or intended country of registration: 
[indicate country of Constitution] 
Tenderer's actual or intended year of incorporation: 
 
Tenderer's legal address [in country of registration]: 
 

Tenderer's authorized representative information 
Name: _____________________________________ 
Address: ___________________________________ 
Telephone/Fax numbers: _______________________ 
E-mail address: ______________________________ 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), and/or documents 
of registration of the legal entity named above, in accordance with ITT 3.6 
 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 
In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing: 

 Legal and financial autonomy 

 Operation under commercial law 
1. Establishing that the Tenderer is not under the supervision of the Procuring Entity 

 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 

 
 
 



34 

 

 

 
5.2 FORM ELI -1.2 

Tenderer's JV Information Form 
(to be completed for each member of Tenderer's JV) 

Date:  ITT No. andtitle:   

 
Tenderer’s JV name: 
 
JV member’s name: 
 
JV member’s country of registration: 
 
JV member’s year of constitution: 
 
JV member’s legal address in country of constitution: 
 
JV member’s authorized representative information 
Name: ____________________________________ 
Address: __________________________________ 
Telephone/Fax numbers: _____________________ 
E-mail address: _____________________________ 

 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 
documents of the legal entity named above, in accordance with ITT 3.6. 
 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 
operation in accordance with commercial law, and that they are not under the supervision of the Procuring 
Entity, in accordance with ITT 3.5. 
 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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5.3 FORM CON –2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
 
Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  
 Contract non-performance did not occur since 1st January [insert year] specified in Section III, Evaluation and 
Qualification Criteria, Sub-Factor 2.1. 
 
 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and Qualification Criteria, 
requirement 2.1 
 
 Contract(s) withdrawn since 1st January [insert year] specified in Section III, Evaluation and Qualification Criteria, 
requirement 2.1 
Year Non- performed 

portion of 
contract 

Contract Identification 
 

Total Contract Amount (current 
value, currency, exchange rate 
and Kenya Shilling equivalent) 

[insert year] [insert amount and 
percentage] 

Contract Identification: [indicate complete contract name/ 
number, and any other identification] 
Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert street/city/country] 
Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 
  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3. 
  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as indicated 
below. 
 
 

Year of 
dispute 

Amount in dispute 
(currency) 

Contract Identification Total Contract Amount 
(currency), Kenya Shilling 
Equivalent (exchange rate) 

  Contract Identification: _________ 
Name of Procuring Entity: ____________ 
Address of Procuring Entity: __________ 
Matter in dispute: ______________ 
Party who initiated the dispute: ____ 
Status of dispute: ___________ 

 

  Contract Identification:  
Name of Procuring Entity:  
Address of Procuring Entity:  
Matter in dispute:  
Party who initiated the dispute:  
Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4. 
  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as indicated 
below. 
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Year of 
dispute 

Amount in dispute 
(currency) 

Contract Identification Total Contract Amount 
(currency), Kenya Shilling 
Equivalent (exchange rate) 

[insert year] [insert percentage] Contract Identification: [indicate complete 
contract name, number, and any other 
identification] 
Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert 
street/city/country] 
Matter in dispute: [indicate main issues in 
dispute] 
Party who initiated the dispute: [indicate 
“Procuring Entity” or “Contractor”] 
Reason(s) for Litigation and award decision 
[indicate main reason(s)] 

[insert amount] 

 

Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn, joint 

bids with competitors, subcontracting work to unsuccessful tenderers, etc. 

 
 
 
5.4 FORM FIN – 3.1:  
 
Financial Situation and Performance 
 
Tenderer’s Name: ________________ 
 
Date: ______________________ 
 
JV Member’s Name_________________________ 
 
ITT No. and title: ___________________________ 
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5.4.1.  Financial Data 
 
Type of Financial information 
in___________________ 
(currency)  

Historic information for previous _________years, 
______________ 
(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating Activities      

*Refer to ITT 15 for the exchange rate 
 
 
 
5.4.2  Sources of Finance 
 
Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 
commitments. 
 

No. 
Source of finance Amount (Kenya Shilling 

equivalent) 

1 
 
 

 

2 
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3 
 
 

 

 
 
 
5.4.3  Financial documents 
 
The Tenderer and its parties shall provide copies of financial statements for ___________years pursuant Section III, Evaluation 
and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 
(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as parent 
company or group member). 
(b) be independently audited or certified in accordance with local legislation. 
(c) be complete, including all notes to the financial statements. 
(d) correspond to accounting periods already completed and audited. 
 Attached are copies of financial statements1  for the ____________ years required above; and complying with the 
requirements 

                                                      

 
 



39 

 

 

 
 
5.5 FORM FIN – 3.2:  
 
Average Annual Construction Turnover 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 

 Annual turnover data (construction only) 

Year Amount  
Currency 

Exchange rate Kenya Shilling equivalent 

[indicate year] [insert amount and indicate 
currency] 

  

    

    

    

    

Average 
Annual 
Construction 
Turnover * 

   

 
*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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5.6 FORM FIN – 3.3:  
 
Financial Resources 
 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 
financial means, net of current commitments, available to meet the total construction cash flow demands of the subject 
contract or contracts as specified in Section III, Evaluation and Qualification Criteria 
 

Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
 
 

 

2 
 
 

 

3 
 
 

 

 
 
 

 

 
5.7 FORM FIN – 3.4:  
 
Current Contract Commitments / Works in Progress 
 
Tenderers and each member to a JV should provide information on their current commitments on all contracts that have 
been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, 
but for which an unqualified, full completion certificate has yet to be issued. 
 

Current Contract Commitments 

 
 
 
 
 
 
 
 
 
 
 
 
 

No. Name of 
Contract 

Procuring 
Entity’s 

Contact Address, Tel,  

Value of 
Outstanding 
Work 
[Current Kenya 
Shilling /month 
Equivalent] 

Estimated 
Completion 
Date 

Average Monthly 
Invoicing Over 
Last Six Months 
[Kenya Shilling 
/month)] 

1      

2      

3      

4      

5      
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5.8 FORM EXP -  4 .1 
 
General Construction Experience 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
Page _______________of ______________pages 
 
Starting 
 
Year 

Ending 
Year 

Contract Identification Role of 
Tenderer 

  Contract name: ____________________ 
Brief Description of the Works performed by the 
Tenderer: _____________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ____________________ 
Address: _____________________________ 

 

  Contract name: _________________________ 
Brief Description of the Works performed by the 
Tenderer: _____________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ___________________ 
Address: _________________________ 

 

  Contract name: ________________________ 
Brief Description of the Works performed by the 
Tenderer: __________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ___________________ 
Address: _________________________ 
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5.9 FORM EXP -  4.2(a) 
 
Specific Construction and Contract Management Experience 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
Similar Contract No. 
 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor  

Member in  
JV  
 

Management 
Contractor 
 

Sub-
contractor 
 

Total Contract Amount  Kenya Shilling 
If member in a JV or sub-contractor, 
specify participation in total Contract 
amount 

   

Procuring Entity's Name:  
Address: 
Telephone/fax number 
E-mail: 

 

 
 
5.9 FORM EXP -  4.2(a) 
Specific Construction and Contract Management Experience 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
Similar Contract No. 
 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor  

Member in  
JV  
 

Management 
Contractor 
 

Sub-
contractor 
 

Total Contract Amount  Kenya Shilling 
If member in a JV or sub-contractor, 
specify participation in total Contract 
amount 

   

Procuring Entity's Name:  
Address:  
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Telephone/fax number 
E-mail: 
 
 
 
 
 
5.9 FORM EXP - 4.2 (a) (cont.) 
 
Specific Construction and Contract Management Experience (cont.) 
 
Similar Contract No. 
 

Information 

Description of the similarity in accordance 
with Sub-Factor 4.2(a) of Section III: 

 

1.  Amount  

2. Physical size of required works 
items 

 

3.  Complexity  
4.  Methods/Technology  
5.  Construction rate for key activities  
6.  Other Characteristics  
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5.10 FORM EXP -  4.2(b) 
 
Construction Experience in Key Activities 
 
Tenderer's Name: ________________ 
Date: ___________________ 
Tenderer's JV Member Name: __________________ 
Sub-contractor's Name2 (as per ITT 34): ________________ 
ITT No. and title: _____________________ 
 
All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, Evaluation 
and Qualification Criteria, Sub-Factor 4.2. 
 
1. Key Activity No One: _ 
_______________________ 
 Information 
Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in  
JV  
 

Management 
Contractor 
 

Sub-contractor  
 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 
production, as applicable) performed under 
the contract per year or part of the year 
 

Total quantity in the 
contract 
(i) 

Percentage  
participation 
(ii) 

Actual 
Quantity 
Performed  
(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:   

Address: 
Telephone/fax number 
E-mail: 

 

 
 

                                                      
2 If applicable 

 Information 

Description of the key activities in accordance 
with Sub-Factor 4.2(b) of Section III: 
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2. Activity No. Two  
3. ………………… 
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OTHER FORMS 

6. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Proposed Drilling and Equipping Of 3no. Boreholes (Githurai 
44(Chief’s Camp, Joseph Kangethe Primary and Pumwani Primary School)  with 2no. 50 Cm Elevated 
Pressed Panel Steel Tank On 18m Steel Tower  Within Nairobi City County with its letterhead clearly 
showing the Tenderer's complete name and business address. 

ii) Allitalicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the 
SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 

 
iv) The Form of Tender Friday, 22nd May, 2026 shall include the following Forms duly completed and signed by the 

Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

Date of thisTender submission: Friday, 22nd May, 2026 at 12.00noon.  

 Request for Tender No.:  NCWSC/81/2025 - Proposed Drilling and Equipping Of 3no. Boreholes 

(Githurai 44(Chief’s Camp, Joseph Kangethe Primary and Pumwani Primary School) with 2no. 50 Cm 

Elevated Pressed Panel Steel Tank On 18m Steel Tower Within Nairobi City County.  

To: Nairobi City Water & Sewerage Company 

Dear Sirs, 
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution 

of the above-named Works, we, the undersigned offer to construct and complete the Works and remedy any 
defects therein for the sum3 of Kenya Shillings 
[Amount in figures] _____________________________________________________________________ 
Kenya Shillings [amount in words] 
_______________________________________________________________ 
 

 
2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the 

receipt of the Engineert notice to commence, and to complete the whole of the Works comprised in the Contract 
within the time stated in the Special Conditions of Contract. 

3. We agree to adhereby this tender until [Insert date], and it shall remain binding upon 
us and may be accepted at any time before that date. 

4. We understand that you are not bound to accept the lowest or any tender you may receive. 

5. We, the under signed, further declare that: 

                                                      
3 This sum should be carried forward from the Summary of the Bills of Quantities. 
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i) No reservations: We have examined and have no reservations to the tender document, including 
Addenda issuedinaccordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 
and 4; 

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring 
Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring 
Entity's Country in accordance with ITT 19.8 

 
iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 

implementation and completion specified in the construction schedule, the following Works: [Proposed 
Drilling and Equipping Of 3no. Boreholes (Githurai 44(Chief’s Camp, Joseph Kangethe Primary and 
Pumwani Primary School) with 2no. 50 Cm Elevated Pressed Panel Steel Tank On 18m Steel Tower 
Within Nairobi City County. 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is  

 Amount in figures ……………………………………….  

 Amount in Words ……………………………………………………………………………………………….. 

vi) Discounts: The discounts offered and the methodology for their application are: N/A 

vii) The discounts offered are: [Specify in detail each discount offered.]N/A 

viii) The exact method of calculations to determine the net price after application of discounts is shown 
below: [Specify in detail the method that shall be used to apply the discounts];N/A 

ix) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration 
of that period; 

x) Performance Security: If our Tender is accepted, we commit to obtaina Performance Security in 
accordance with the Tendering document; 

xi) One Tender Per Tender: Weare not submitting any other Tender(s) as an individual Tender, and we are 
not participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the 
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

xii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, 
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by 
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public 
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international 
organization. 

xiii) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the 
requirements of ITT3.8]; 

xiv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 
with respect to the tender process or execution of the Contract: [insert complete name of each 
Recipient, its full address, the reason for which each commission or gratuity was paid and the amount 
and currency of each such commission or gratuity]. 

Name of Recipient Address Reason Amount 
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(If none has been paid or is to be paid, indicate “none.”) 

xv) Binding Contract: We understand that this Tender, together with your written acceptance there of 
included in your Letter of Acceptance, shall constitute a binding contract between us, until a formal 
contract is prepared and executed; 

xvi) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost 
Tender, the Most Advantageous Tender or any other Tender that you may receive; 

xvii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no personacting for us 
or on our behalf engages in any type of Fraud and Corruption; and 

xviii) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made 
with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 
Independent Tender Determination” attached below. 

xix) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and 
Asset Disposal, copy available from (specify website) during the procurement process and 
the execution of any resulting contract. 

 
xx) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial Ownership 

Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of notification of 
intention to enter into a contract in the event we are the successful tenderer in this subject procurement 
proceeding  

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no tin any conflict 
to interest. 

(b) Certificate of Independent Tender Determination - to declare that we completed the tender without 
colluding with other tenderers. 

(a) Self-Declarationo f the Tenderer - to declare that we will, if awarded a contract, not engage in any 
form of fraud and corruption. 

(d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 
and Asset Disposal. 

Further, we confirm that we have read and understood the full content and scope of fraud and 
corruption as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender. 

 
Name of the Tenderer: 
……………………………………………………………………………………………….. 

Name of the person duly authorized to sign the Tender on behalf of the  

Tenderer:………………………………................................................................ 

Title of the person signing the Tender: ………………………………………………………………………….. 

Signature of the person named above: 
…………………………………………………………………………. 

Date signed …………………………………………………………………………………………………………… 
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Date signed dayof ,  Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer. 
**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with 
the Tender. 
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 Instruction to Tenderer 

Tender is in structed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer isfurtherreminded that it is an offence to give false information on this Form. 

(a) Tenderer'sdetails 

 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity 
NAIROBI CITY WATER & SEWERAGE COMPANY 
 

2 Reference Number of the Tender 
NCWSC/81/2025 - Proposed Drilling and 

Equipping Of 3no. Boreholes (Githurai 44(Chief’s 

Camp, Joseph Kangethe Primary and Pumwani 

Primary School)  with 2no. 50 Cm Elevated 

Pressed Panel Steel Tank On 18m Steel Tower  

Within Nairobi City County  

3 Date and Time of Tender Opening Friday, 22nd May, 2026 AT 12:00Noon 

4 Name of the Tenderer  

5 Full Address and Contact Details of 
the Tenderer. 
 
 
 
 
 

1. Country 
2. City  
3. Location 
4. Building 
5. Floor  
6. Postal Address  
7. Name and email of contact person. 

6 Current Trade License Registration 
Number and Expiring date 

 

7 Name, country and full address 
(postal and physical addresses, email, 
and telephone number) of Registering 
Body/Agency  

 

8 Description of Nature of Business  

9 Maximum value of business which the 
Tenderer handles. 

 

10 State if Tenders Company is listed in 

stock exchange, give name and full 

address (postal and physical 

addresses, email, and telephone 

number) of   

state which stock exchange 

 

 
General and Specific Details 

(b) Sole Proprietor, provide the following details. 

Name in full Age  Nationality Country of Origin  Citizenship    
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(c) Partnership, provide the following details. 
 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

(d) Registered Company, provide the following details. 

I) Private or public Company   
ii) State the nominal and issued capital of the Company  

 
 

Nominal Kenya Shillings (Equivalent)........................................................... 
Issued Kenya Shillings (Equivalent)............................................................... 

iii) Give details of Directors as follows. 

 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 
(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who has/have an 
interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 

 Names of Person Designation in the 
Procuring Entity 

Interest or Relationship with 
Tenderer 

1    

2    

3    

 

(ii) Conflict of interest disclosure 

 Type of Conflict Disclosure 
YES OR NO 

If YES provide details of the relationship 
with Tenderer 

1 Tenderer is directly or indirectly 
controls, is controlled by or is under 
common control with another 
tenderer. 

  

2 Tenderer receives or has received 
any direct or indirect subsidy from 
another tenderer. 

  

3 Tenderer has the same legal 
representative as another tenderer 

  

4 Tender has a relationship with 
another tenderer, directly or through 
common third parties, that puts it in a 
position to influence the tender of 
another tenderer, or influence the 
decisions of the Procuring Entity 

  



52 

 

 

 Type of Conflict Disclosure 
YES OR NO 

If YES provide details of the relationship 
with Tenderer 

regarding this tendering process. 

5 Any of the Tenderer’s affiliates 
participated as a consultant in the 
preparation of the design or technical 
specifications of the works that are 
the subject of the tender.  

  

6 Tenderer would be providing goods, 
works, non-consulting services or 
consulting services during 
implementation of the contract 
specified in this Tender Document.  

  

7 Tenderer has a close business or 
family relationship with a 
professional staff of the Procuring 
Entity who are directly or indirectly 
involved in the preparation of the 
Tender document or specifications of 
the Contract, and/or the Tender 
evaluation process of such contract. 

  

8 Tenderer has a close business or 
family relationship with a 
professional staff of the Procuring 
Entity who would be   involved in the 
implementation or supervision of the 
such Contract.  

  

9 Has the conflict stemming from such 
relationship stated in item 7 and 8 
above been resolved in a manner 
acceptable to the Procuring Entity 
throughout the tendering process 
and execution of the Contract. 

  

 

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 
submission. 

Full Name  Titleor Designation  

 
 

(Signature) (Date) 
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the   [NAIROBI CITY WATER & SEWERAGE COMPANY] for: NCWSC/81/2025 - Proposed Drilling nd Equipping Of 3no. Boreholes (Githurai 44(Chief’s Camp, Joseph Kangethe Primary And Pumwani Primary School)  With 2no. 50 
Cm Elevated Pressed Panel Steel Tank On 18m Steel Tower Within Nairobi City County in response to the 
request for tenders made by:  [Name of Tenderer] do hereby 
make the following statements that I certify to be true and complete in every respect: 

Icertify, on behalf of [NameofTenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect; 

3. Iamthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit the 
Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 

abilities or experience; 

5. TheTenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 
agreement or arrangement with, any competitor; 

b) theTenderer has entered into consultations, communications, agreements or arrangements with one or 
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached 
document(s), complete details thereof, including the names of the competitors and the nature of, and 
reasons for, such consultations, communications, agreements or arrangements; 

6. Inparticular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intentiono r decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuan tto paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this 
request for tenders relates, except as specifically authorized by the procuring authority or as specifically 
disclosed pursuant toparagraph(5)(b) above; 

8. Thetermsofthe Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or 
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of the 
Contract, whichevercomesfirst, unless otherwise required byl aw or as specifically disclosed pursuant to 
paragraph (5)(b) above. 

Name  Title  Date    

[Name, title and signature of authorized agent of Tenderer and Date] 
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(c) SELF- DECLARATION FORMS 

 

FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE PUBLIC 
PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 
 

I, ……………………………………., of Post Office Box …….………………………. being a resident 
of………………………………….. in the Republic of ……………………………. do hereby make a statement as follows: 
- 

 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender No. 
………………….. for ……………………. (insert tender title/description) for ……………………. (insert name of the 
Procuring entity) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 

procurement proceeding under Part IV of the Act. 
 

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 
 

…………………………………. ………………………………. ……………………… 
(Title)  (Signature)  (Date) 

 
Bidder Official Stamp 
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FORM SD2 

 
SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE. 

 
 

I, ……………………………………of P.O. Box ………..................………………. being a resident of 
………………………………….. in the Republic of ……………….  do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of …….................................. 

(insert name of the Company) who is a Bidder in respect of Tender No.…………………. for 
………………… (insert tender title/description) for ……………… (insert name of the Procuring entity) and duly 
authorized and competent to make this statement. 

 
2. THAT theafore said Bidder, its servants and/oragents/subcontractorswillnotengageinanycorruptorfraudulent 

practice and has not been requested to pay any inducement to any member of the Board, Management, Staff 
and/or employees and/or agents of ……………………. (insert name of the Procuring entity) which is the 
procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of ……………………. (name of the 
procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief. 

………………………………………… ………………………………
 ……..........……… (Title)  (Signature)
  (Date) 

 
Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 
 

I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) .............................. 

…………………………………………………….. declare that I have read and fully understood the contents of the 

Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in 

Public Procurementand Asset Disposal and my responsibilities under the Code. 

 
I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 

and Asset Disposal. 

Name of Authorized signatory............................................................................................................................... 

Sign……………................................................................................................................................................... 

Position................................................................................................................................................................. 

Office address................................................................... 

Telephone...................................................................               E-

mail………………………………………………........................................................................................... 

Name of the Firm/Company……………………………..................................................................................... 

Date………………………………………………………................................................................................... 

(Company Seal/ Rubber Stamp where applicable) 

 
Witness                                                                                                                                                        

Name………………………………………………………................................................................................ 

Sign…………………………………………………………................................................................................ 

 
Date………………………………………………………………........................................................................ 
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DATA SUBJECT CONSENT FORM 

I hereby give explicit consent to collection, processing and storage of my personal data by Nairobi City Water and Sewerage 

Company Ltd, for purposes of tender processing / procurement purposes and in compliance with the Data Protection Act, 2019. 

 

I also give consent to NCWSC to check with my references and Government Institutions for compliance with the information I have 

provided for purposes of this tender / Procurement process. 

 

By signing below, I acknowledge that I understand that my personal data is protected under the Data Protection Act, 2019 and 

cannot be disclosed without my written consent unless otherwise provided for in the regulations. I also understand that I may 

revoke this consent at any time in writing or not append my signature and by doing so my data cannot be used for any of the 

purposes stated above. 

 

 

Data Subject Name     Date: 

 

________________________________   ___________________________ 

 

 

Signature:  

 

___________________________ 
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(d) APPENDIX 1 - FRAUD AND CORRUPTION 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, 
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved 
and engaged in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics 
during the procurement process, selection and contract execution of all contracts, and refrain from Fraud and 
Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of 
the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: 

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive 
or fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits 
an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy 
the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 
entity whohas a conflict of interest with respect to a procurement: - 

 
a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any decision relating to 
the procurement or contract; and 

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of the 
group of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet 
all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose 
the conflictofinteresttotheprocuringentity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection 
(5)(a) and the contract is awarded to the person or his relative or to another person in whom one of 
them had a direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred 
by the public entity shall be made good by the awarding officer. Etc. 

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 
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a) Defines broadly, for the purposes of the above provisions, the terms setf orth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 
value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or 
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid 
an obligation; 

iii) “collusive practice”is an arrangement between two or more parties designed to achieve an 
improper purpose, including to influence improperly the actions of another party; “coercive 
practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any party 
or the property of the party to influence improperly the actions of a party; 

iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive, 
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from pursuing the 
investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 
fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
processorthe exercise of a contract to the detriment of the procuring entity or the tenderer or the 
contractor, and includes collusive practices amongst tenderers prior to or after tender submission 
designed to establish tender prices at artificial non-competitive levels and to deprive the procuring entity 
of the benefits of free and open competition. 

c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or individual recommended 
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate 
authority(ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and 
Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents 
requiring(i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-
contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any 

other appropriate authority appointed by Government of Kenya to inspect2 all accounts, records and 
other documents relating to the procurement process, selection and/or contract execution, and to have 
them audited by auditors appointed by the PPRA or any other appropriate authority appointed by 
Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/will not engage in any corrupt or fraudulent practices. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   
 

Beneficiary:   Request forTenders No: Date:    TENDER GUARANTEE No.:    

Guarantor:   
 

1. We have been informed that  (here inafter called "the Applicant") has submitted 
or will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of  under Request for Tenders No. (“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 

Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any 

sum or sums not exceeding in total an amount of ( ) upon receipt by us of the 
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or a 
separate signed document accompanying or identifying the demand, stating that either the Applicant: 

 
(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the 

Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 

extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed 
to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 

contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the 
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the 
Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated 

above onor before that date. 
 
 
 

 

[signature(s)] 
 
 
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   
 
TENDER GUARANTEE No.:      
 
 

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender 
dated ……… [Date of submission of tender] for the …………… [Name and/or description of the tender] 
(hereinafter called “the Tender”) for  the  execution  of   under  Request  for  Tenders  No.   
 (“the ITT”). 

 
2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance Company] 

having our registered office at …………… (hereinafter called “the Guarantor”), are bound unto …………….. 
[Name of Procuring Entity] (hereinafter called “the  Procuring Entity”) in the sum of ………………… 
(Currency and guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the 
Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these presents.    

 
 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 
 
 

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  Applicant: 
 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  Letter  of  
Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  provided  by  the  Principal;  or 
 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  Tender  
Validity  Period  or  any  extension  thereto  provided  by  the  Principal; (i)  failed  to  execute  the  
Contract  agreement;  or  (ii)  has  failed  to  furnish  the  Performance  Security,  in  accordance  with  the  
Instructions  to  tenderers  (“ITT”)  of  the  Procuring  Entity's  Tendering  document. 
 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  amount  
upon  receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  Entity  having  to  
substantiate  its  demand,  provided  that  in  its  demand  the  Procuring  Entity  shall  state  that  the  demand  
arises  from  the  occurrence  of  any  of  the  above  events,  specifying  which  event(s)  has  occurred. 
 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  copies  
of  the  contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  and,  or  (b)  if  the  
Applicant  is  not  the  successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  of  a  copy  of  the  
Beneficiary's  notification  to  the  Applicant  of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  days  
after  the  end  of  the  Tender  Validity  Period. 
 

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  the  office  
indicated  above  on  or  before  that  date. 

 
 
 _________________________  ______________________________ 
  [Date ]     [Signature of the Guarantor] 
 _________________________  ______________________________ 
  [Witness]     [Seal] 
 
 
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 



63 

 

 

 

 FORM OF TENDER - SECURING DECLARATION 

 
[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No.: .................................................... [insert number of tendering process] 

To: .................................................... [insert complete name of Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in 
breach of ourobligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the 
period of tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the 
acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the 
Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the 
instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), 
upon the earlier of: 
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

4. I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name 
of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of 
bidding, the Tender Securing Declaration shall be in the names of all future partners as named in the letter of 
intent. 

Signed:…………………………………………………………..……….. Capacity/title (director or partner or sole 

proprietor, etc.) ……….…………........……. 

Name:……………………………………………………………………………….. Duly authorized to sign the bid for 

and on behalf of: [insert complete name of Tenderer] 

 Dated on …………………. day of ……………., ……. [Insert date of signing] Seal orstamp 
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Appendix toTender 

Schedule of Currency requirements 

Summary of currencies of theTender for [insert name of Section of the Works] 
 

 

Name of currency Amounts payable 

Local currency:     

Foreign currency #1:     

Foreign currency #2:     

Foreign currency #3:     

Provisional sums expressed in local currency 
____________________________________ 

[To be entered by the Procuring Entity] 
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PART II - WORKS REQUIREMENTS 
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SECTION V - BILLS OF QUANTITIES 

A. Notes and Sample Items for Preparing a Bill of Quantities 

1. These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the 
person drafting the Tender Documents. Priced Bills of Quantities shall be part and parcel of the Contract 
Documents. 

2. The objectives and purpose of the Bills of Quantities are to provide sufficient information on the specifications, 
descriptions and quantities of Works to be performed to enable tenders to be prepared efficiently and 
accurately and when a contract has been entered into, to provide a priced Bill of Quantities for use in the 
periodic valuation of Works executed. Inorder to attain these objectives, Works should be itemized in the Bill of 
Quantities insufficient detail to distinguish between the different classes of Works, or between Works of the 
same nature carried outin different locations or in other circumstances which may give rise to different 
considerations of cost. Consistent with these requirements, the layout and content of the Bill of Quantities 
should be as simple and clear as possible. 

3. The Bills of Quantities should be divided generally into thef ollowing sections: 

a) Preambles 
b) Preliminary items 
c) Work Items 
c) Daywork Schedule; and 
d) Provisionalitems 
e) Summary. 

4. NOTES TO PREPARING PREAMBLES 

4.1 The Preambles should include only those items that constitute the cost of the works but would not be priced 
separately as they are expected to be included in the unit prices. Care should be taken to ensure that these 
items are not are petition of the conditions of contract. The Preambles should indicate the inclusiveness of the 
unit prices and should state the methods of measurement that have been adopted in the preparation of the 
Bill of Quantities, that are to be used for the measurement of any part of the Works. The units of measurement 
and abbreviations should be defined and any mandatory national units defined and described. The methods 
of and procedure for re- measurement should be described in the Preambles. 

4.2 Units of Measurement - The following units of measurement and abbreviations shall be used, unless other 
national units are mandatory in Kenya. 

 

Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

lump sum 

meter 

metric ton 

m3 or cu m 

ha 

h 

kg 

ls 

m 

t 

millimetre 

month 

number 

square meter 

square millimeter 

week 

mm 

mon 

nr 

m2 or sq m 

mm2 or sq mm 

wk 

4.3 The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, General and Special 
Conditions of Contract, Technical Specifications, and Drawings. 

4.4. The quantities given in the Bills of Quantities are estimated and partly provisional and are given to provide a 
common basis for tendering. The basis of payment will be the actual quantities of work ordered and carried 
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out, as measured by the Contractor and verified by the Architect and valued at the rates and prices tender in 
the priced 
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Bills of Quantities, where applicable, and otherwise at such rates and prices as the Architect may fix within 
the terms of the Contract. 

4.5. The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise provided 
under the Contract, include all Constructional Plant, labour, supervision, materials, erection, maintenance, 
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or 
implied in the Contract. 

4.6. Arateorprice shall be entered against each item in the priced Bill of Quantities, whether quantities are stated 
or not. The cost of Items against which the Contractor has failed to enter a rate or price shall be deemed to 
be covered by other rates and prices entered in the Bill of Quantities. 

4.7. The whole cost of complying with the provisions of the Contract shall be included in the Items provided in the 
priced Bills of Quantities, and where no Items are provided, the cost shall be deemed to be distributed 
among the ratesand prices entered for the related Items of Work. 

4.8. General directions and descriptions of work and materials are not necessarily repeated nor summarized in 
the Bills of Quantities. References to the relevant sections of the Contract documents shall be made before 
entering prices agains teach item in the priced Bills of Quantities. 

4.9 Provisional Sums and contingency sums included and so designated in the Bills of Quantities shall be 
expended in whole or in part at the direction and discretion of the Architect in accordance with Sub-
Clause13.5 and Clause 13.6 of the General Conditions of contract. 

4.10 In preparing the Bills of Quantities, notes should be removed as they are intended to guide the person 
preparing the Tender Documents. The Contractor must allow in his rates for any costs associated with and 
complying with the requirements in the Preambles. 

4.11 Should a tenderer/contractor not price any item in any section of the Bills of Quantities including Preliminary 
items, it will be assumed that he/she has spread its cost in other areas that he/she will have priced. 
Therefore, the itemor items will be executed without any additional costs or without being treated like 
variations. 

 
5. NOTES ON PREPARING BILLS OF QUANTITIES 

5.1 The Preliminary Items should be limited to tangible items that should be priced by the tenderer, are 
identifiable and can be priced separately and included in the interim valuations precisely. Such items may 
include such items as site office, notice boards, and other temporary works, otherwise items such as 
security for the Works which are primarily part of the Contractor's obligations should be included in the 
Contractor's rates. 

5.2 The work items in the Bills of Quantities should be grouped into sections to distinguish between those parts 
of the Works which by nature, location, access, timing, or any other special characteristics may give rise to 
different methods of construction, or phasing of the Works, or considerations of cost. Such groups could be 
ground excavations, structures, external works, services, etc. General items common to all parts of the 
Works may be grouped as a separate section in the Bill of Quantities. 

5.3 Quantities should be computed net from the Drawings, unless directed otherwise in the Contract, and no 
allowance should be made for bulking, shrinkage or waste. Quantitiesshouldberoundedupwhereappropriate. 

5.4 Where the measured items a redeemed not to be exact because of the likelihood that the scope can change 
during the execution of the works, such items could be subject to re-measurement, the word “provisional” 
should be used to identify such cases. Where whole sections of the work items fall in this class, for example 
foundations, they should be labelled “Provisional Quantities” or “Provisional Items” so that the 
Tenderer/Contractor is advised up front that such items are subject to re-measurement to done before such 
work is cover-up. 

5.5 All items that have not been measured and therefore not subject tot enders pricing should be listed in the 
Bills of Quantities as Provisional Sums for particular item or class of Work, which may be subject to a 
nominated subcontract or separate measurements at a later date during the execution of the works. For 
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example, if it is deemed not possible to measure electrical works before going to tender because detail 
designs are not ready, a provisional sum can be allowed in the Bills of Quantities for “Installation of Electrical 
Works” to be executed later when actual design details are completed. To the extent not covered above, 
there should be in the Bills of Quantities a general provision for physical and financial contingencies made 
as a “Provisional Sum for Contingencies” and “Provisional Sum for Fluctuations”. The inclusion of such 
provisional sums often facilitates budgetary approval by avoiding the need to request periodic 
supplementary approvals as the future need arises. 

5.6 Provisional sums to cover specialized works normally carried out by Nominated Sub Contractors should be 
avoided and instead Bills of Quantities of the specialized Works should be included as a section of the main 
Bills of Quantities to be priced by the Main Contractor. The Main Contractor should be required to indicate 
the name(s) of the specialized firms he proposes to engage to carry out the specialized Works as his 
approved domestic sub-contractors. Only provisional sums to cover specialized Works by statutory 
authorities should be included in the Bills of Quantities. 

5.7 A Daywork Schedule should be included if the probability of unforeseen work, outside the items included in 
the Bill of Quantities, is relatively high. To facilitate checking by the Procuring Entity of the realism of rates 
quoted by the tenderers, the Daywork Schedule should normally comprise: 

i) A list of the various classes of labor, and materials for which basic. 

ii) Daywork rates and prices for various categories of labor are to be inserted by the tenderer, together 
with a statement of the conditions under which the Contractor will be paid for Work executed on a 
Daywork basis. 

iii) A percent a get o be entered by the tenderer agains teach basic Day work item. 

iv) Subtotal amount for labor, materials and plant representing the Contractor's profit, overheads, 
supervision and other charges. 

5.8 The Summary should contain a tabulation of the separate parts of the Bills of Quantities carried forward, with 
provisional sums for Daywork, Provisional sums and Contingencies, and provision for Total Costing. The last 
line should allow for tenderer to indicate any discounts before arriving at a total cost carried forward to the 
Form of Tender. 
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BILLS OF QUANTITIES 

(a) Preambles 

1.  (a) Preambles 

1.  The method of measurement of completed work for payment shall be in accordance with [fidic law]. 

2. The Site is situated in Githurai, Pumwani and Joseph Kangethe site. 

It is approximately as per the BOQ Kilometers from Nairobi. Access to the site shall be through as per the 
BOQ 

Which is an existing public road. Any damage caused to the surfaces of this road shall be made good at the 
Contractor's expense. The Contractor shall visit the site and acquaint itself with its nature and position, the 
nature of the ground, substrata and other local conditions, positions of existing power, water and other services, 
access roads or any other limitations that might affect his cost or progress. No claim for extras shall be 
considered on account of lack of knowledge in this respect. 

3. The Contractor shall obtain the Engineert's approval on the siting of all temporary buildings, spoil heaps, 
temporary access path, and storage of materials. The Contractor shall also obtain the Engineert approval and 
direction regarding the use of any materials found on the Site. 

4. The drawings used in the preparation of these Bills of Quantities can be inspected at the offices of the 
Procuring Entityor Procuring Entity's Representative during normal working hours. Two sets of the Working 
Drawings shall be provided to the contractor but additional copies shall be provided at a cost to be determined 
by the Engineer. 

5. The Contractor shall allow for the payment of all bank charges in connection with the procurement of Bank 
Guarantees and stamp charges in connection with this contract Agreement. 

6. The Contractor shall carry out the various sections of the Works in such an order as the Engineert May direct. 
The Procuring Entity reserves the right to occupy the Works by sections on completion provided that such 
occupation is considered to be both practical and reasonable and will not interfere with the Works. The 
Contractor shall allow any costs associated with such occupation. 

7. The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring Entity reserves 
the right in very exceptional circumstances to make such payments direct in the interests of the project where 
the completion thereof might be jeopardized by any dispute or vicariousness between the Contractor and the 
Sub- Contractor involve. 

8. The Contractor shall complete and deliver the Works in the period inserted in the Form of Tender as his time 
for completion of the Works from the date for Possession, to be agreed with the Engineer. The Contract 
Period is presumed to have been calculated making due allowance for seasonal inclement weather 
conditions. Noclaimfor extension of time due to the normal in clement weather for this area shall be 
entertained. 

9. The Contractor shall, upon receiving instructions to proceed with the Works, draw up a Programme and 
Progress Chart setting out the order in which the Works are to be carried out, with the appropriate dates there 
of. This Chart shall be agreed with the Engineert and no deviation from the order set out in it will be permitted 
without the written consent of the Engineer. The Contractor will be responsible for arranging the above 
programme with all his sub-Contractors and Specialties. The Contractor shall allow in his rates for carrying 
out this exercise, and for updating it as required. 

10. The Contractor shall submit to the Engineert on the first day of each week or such longer period as the 
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Engineert from time to time direct, a Progress Report and any information for the proceeding period, showing 
the progress during the period and the up-to-date cumulative progresson all important items of each section 
or portion of the Works. 

11. The Contractor shall arrange for photographs of the Site to be taken by a professional photographer approved 
by the Engineer.The Photographs shall provide a record of the Site and adjacent are as prior to the 
commencement of the Works and shall cover such portion of the works in progress and completion as the 
Engineert shall direct. All prints shall be full plate size, unmounted, and marked on the reverse side with the 
date of exposure, identification reference and brief description. The copyright of all photographs shall be 
vested in the Procuring Entity. The negatives and four prints from each negative shall be delivered to the 
Engineert within two weeks of exposure. 

12. Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but whenever 
possible dimensions are to be taken on the Site or from the buildings. Before any work is commenced by Sub- 
Contractors or Specialist Firms, dimensions must be checked on the site comparable dimensions shown on 
the drawings. The Contractor shall be responsible for the accuracy of such dimensions. 

13. Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the exact 
position, depth and level of all existing electric cables, waterpipes or other services in the are aand he shall 
make whatever provisions may be required by the Authorities concerned for the support and protection of 
such services. Any damage or disturbance caused to any services shall be reported immediately to the 
Engineert and the relevant Authority and shall be made good to their satisfaction at the Contractor's expense. 
Where appropriate the Contractor shall open up the ground in advance of the main work by hand digging if 
necessary, to locate precisely the position and details of the services which are likely to affect his operations. 

14. The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and from the site of 
the proposed works, at such hours and by such route as are permitted by the Authorities. 

15. The Contractor will be required to make good, at his own expense and damage he may cause to the present 
road surface and pavements within or beyond the boundary of the Site, during the period of the works. All 
existing paths, storm water channels, etc., that may be destroyed or damaged during the progress of the 
Works shall be reinstated by the Contractor to the satisfaction of the Engineer. 

16. The Contractor is to allow for complying with all instructions and regulations of the Police Authorities. 

17. All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid or alkaline 
substance in solution. The Contractor shall provide at his own risk and cost all water for use in connection 
with the Works, (including works of sub–contractors). If need be, he shall make arrangements with the Local 
Water Authority for the installation of a separate meter for all water used by him throughout the Contract and 
pay all cost and fees in connection therewith. He shall also provide temporary storage tanks and tubing, etc., 
as may be necessary, and clear away at completion. 

18. The Contractor shall provide all artificial lighting and power for his own use on the Works, (including Sub – 
Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on completion. The 
Contractor shall pay all fees and obtain all permits in connection there with. 

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative, 
competent and experienced in the kind of work involved, who shall giveh is whole time to the superintendence 
of the works. (Including works of sub – contractors). Such Agent or Representative shall receive on behalf of 
the Contractordirections and instruction from the Engineer, and such directions and instructions shall be 
deemed to be given to the contractor in accordance with the Conditions of Contract. The Agent shall not be 
replaced without the specific approval of the Engineer. 

20. The Contractor shall ensure that the safety of his work people and all authorized visitors to the site are 
protected at all times. In particular, there shall be the proper provision of guard–rails to scaffolding, protection 
against falling materials, tools on site, dust, nail and other sharp objects. The site shall be kept tidy and clear 
of dangerous rubbish. The Engineert shall be empowered to suspend work on site should it be considered 
this condition is not being observed and no claim arising from such suspension will be allowed. 
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21. The are as available to the Contractor for workyards, offices and other facilities shall be directed by the 
Engineert and any existing features to remain shall be protected from damage throughout the Contract Period 
and handed back in good condition when they are vacated at the end of the Contract. If additional areas are 
required, the contractorshallsourcethenatowncost. 

22. The Contractor shall give the Engineert reasonable notice of the intention to set out or take levels for any part 
of the Works so that arrangements may be made for checking the work. The accuracy of setting out and 
leveling shall be within the tolerances specified in the Specifications or on the Drawings. The checking of 
setting out or leveling by the Engineert shall not relieve the Contractor of his duties or responsibilities under 
the Contract. 

 

23. The Contractor must take steps necessary to safe guard and shall beheld fully responsible for any damage 
caused to existingand adjacent property, including buildings that are not a subject of demolition. He shall 
make good at his own cost damage to persons and property caused there on, and he shall indemnify the 
Procuring Entity against any loss or claim that may arise. 

24. The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance arising 
from dust, noise or any other cause to the occupiers of the existing and adjacent property. He must provide 
such temporary and special screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as 
he considers necessary and sufficient for the protection of the existing and adjacent property and or 
prevention of nuisance etc. as directed by Engineer. 

25. The Contractors attention is drawn to the standards levy order which was amended on 15thOctober 
1998.Legal notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his factory 
price of construction works with effect from January 1999. Tenderer shall allow for this in the build-upo f his 
rates. 

26. The Contractor shall provide temporary sheds, offices meshrooms, sanitary, accommodation and other 
temporary buildings for the use of the contractor and sub-contractors, including lighting furniture equipment 
and attendance. 

27. Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor camps shall be 
complete with sanitary accommodation and fencing gates. 

28. The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the Health 
Authorities and maintain the same in a thoroughly clean and sanitary condition and pay all conservancy fees 
during the period of the Works and remove when no longer required. 

29. The Contractor shall provide at his own risk and cost all watching and lighting as necessary to safeguard the 
Works, Plant and materials against damage and theft. 

30. The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and appliances of 
every description for the due and satisfactory completion of the Works and shall remove the same on 
completion. All such plant, tools and equipment shall comply with all regulations in force throughout the period 
of the Contract and shall be altered or adopted during the Contract period as may be necessary to comply 
with any amendments in or additions to such regulations. 

31. Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the due performance 
of the works, including Sub-Contract Works, provide special scaffolding as required by Sub-Contractors, alter 
and adopt all scaffolding as and when required during the Works, and remove on completion. No scaffolding 
is measured here in after and the Contractor must allow in his rates for this. 

32. The Contractor shall take all necessary precautions such as temporaryf encing, hoarding fans, planked 
footways, guard–rails gantries screen, etc., for the safe custody of the Works, materials and public protection 
and adjacent properties. 
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33. Cover up all and protect from damage, including damage from in clement weather, all finished work and 
unfixed materials, including that of Sub-Contractors, etc., to the satisfaction of the Engineert until the 
completion ofthe Contract. 

34. The Contractor shall, after completion of the works, at his own expense, remove and clear away all surplus 
excavated demolition materials, plant, rubbish and unused materials and shall leave the whole of the Site and 
Works in a clean and tidy state to the satisfaction of the Engineer, sheds, camps, etc. Particular care shall be 
taken toleavecleanallfloors and windows and tore move all paint and cement all rubbis hand dirt as it 
accumulates. The Contractor is to find his own dump and shall pay all charges in connection there with. 

35. Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and 
materials, making molds, transport, handling, etc. Allow in your rates for making at least four cubes on each 
occasion, from different batches; the concrete being taken from the point of deposit. 

36. The Contractors hall furnish at the earliest possible opportunity before work commences, and at his own cost, 
any samples of materials and workmanship that may be called for by the Engineert for the approval or 
rejection, and any further samples in the case of rejection, until such samples are approved by the Engineer. 
Such samples, when approved, shall be the minimum standard for the work to which they apply. The 
proceduref or submitting samples of materials for testing or approval and the method of marking for 
identification shall be as laid down by the Engineer.The Contractor shall allow in his Tender for such samples 
and tests, including those in connection with his Sub-Contractors work. 

37. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on contractual 

payment section 35(7)(i)(ii) which became effective on 1st July 2000. A 3% withholding tax will be applicable 
to all in terim payments exceeding Kshs……................……. for work done in respect of building or civil works. 
The contractor shall allow for any costs arising resulting there from in the build-up of rates. 

38. Blasting will only be allowed with the express permission of the Engineert in writing. All blasting operations 
shall be carried out at the Contractor's sole risk and cost, in accordance with any Government regulations in 
force for the time being, and any special regulations laid down by the Engineert governing the use and 
storage of explosives. 

39. The National Construction Authority is a state corporation established under the national construction 
authority Act No.14 of 2011. The broad Mandate of the Authority is to over see the construction industry and 
coordinate its development. The National Construction Authority Regulations 2014 with an effective date of 

6thJune 2014, regulation 25, - Allow 0.5% of the tender sum/contract sum for construction levy. 

40. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts for 
construction services. The tenderer is also drawn to VAT Act Cap 476 clause 19(9). The tenderer must allow 
for VAT 1.19 as instructed else where. 

41. The contractor shall allow and pay for all insurance to cover risks and indemnities required Items 17 and 18 of 
the Conditions of contract and also specified in the Special Conditions of Contract. 



 

 

BILL OF QUANTITIES (BOQ) 

 

BILL OF QUANTITIES (BOQ)                                                                                                                                                          

 PROPOSED DRILLING AND EQUIPING OF 3NO. BOREHOLE WITH 2NO. 50 CM ELEVATED PRESSED PANEL STEEL TANK ON 18M STEEL TOWER WITHIN 
NAIROBI CITY COUNTY  

 ITEM NO  DESCRIPTION  UNIT   QTY   RATE (KSKS)   AMOUNT (KSHS)  

  BILL NO. 1 - PRELIMINARIES AND GENERAL ITEMS 

  GENERAL ITEMS         

  Contractual Requirements         

1.1 Performance Security Item 1   

1.2 Insurance of the Works Item 1   

1.3 
Setting out the works as specified or directed by the Engineer, throghout the contract 
period 

Item 1   

  Specified Requirements         

1.4 
Allow Ksh. 100,000 for transportation of Engineer's staff to and from site during 
construction period.  

Item 1       100,000        100,000.00  

1.5 Contractor's mark up for item 1.4 above % 100,000.00 %  

  Dewatering         

1.6 Allow Ksh. 30,000 for de-watering of all works. Item 1   

  Project Signboard        

1.7 Provision, fixing and maintaining of signboards as specified by the Engineer. No 3   

  Offices and Accomodation for the Contractor       

1.8 
Allow for provision and maintainance of contractor's temporary site office/camp/ store and 
removal on completion of the contract. Rate to include purchase of all required office 
stationery. 

months 6   

   Provisional Sums         

1.9 
Mobilization & demobilization of contractor's borehole equipment & plant including but not 
limited to drilling unit, test pumping and borehole development 

Sum 1         90,000.00           90,000.00  



 

 

1.10 
 Erecting and dismantling of contractor’s borehole development plant and equipment 
including but not limited to drilling unit, test pumping and borehole development units.  

Item 1         90,000.00           90,000.00  

1.11 
 Allow for EIA report for each site and approval by NEMA, hydrogeological survey by a 
registered hydrogeologist and submission of hydrogeological report to WRA (Including 
acquisition of borehole drilling permit).   

 item  1       120,000.00         120,000.00  

1.12 

Allow Ksh.200,000 PC sum for any payment for services by NEMA, DOSH, KPLC, 
NCCG, NCA Telkom Kenya, etc and any others of different natures that have any 
statutory jurisdiction over the works or own any overhead or buried service infrastructure 
such as cable, water and or conduits or have airspace rights or restrictions. Include any 
monies that may be required for their attention, repair or relocation. 

sum 1 200,000        200,000.00  

1.12.1 Contractor's mark up on Item 1.12 above. %       200,000       %  
 

  Asbuilt Drawings         

1.13 
Provision for preparation and submission to the employer 2No. Sets of blue print copies 
(A1 Size) and in AutoCad format and hard copy of as built drawings (geo-referenced to 
the national grid) 

Item 1       120,000.00         120,000.00  

 BILL NO. 1: TOTAL CARRIED TO BILL SUMMARY 
 

 

BILL NO. 2: DRILLING AND EQUIPING OF 1 NO.  BOREHOLE AT GITHURAI 44(CHIEF'S CAMP) (320m DEPTH)  

 Item 
No.  

 Description   Unit   Qty   Rate (KSh.)   Amount (KSh.)  

2.1  Drilling Works          

2.1.0  Drilling of 203mm (8") diameter borehole from 0 - n.e 100m below surface   m  100     

2.1.1  Ditto but depth n.e 100 - 200m   m  100     

2.1.2  Ditto but depth n.e 200 - 300m   m  100     

2.1.3  Ditto but depth n.e 300 - 400m   m  20     

2.1.4 
 Supply and installation of n.i.d 152mm(6") diameter plain mild steel casing heavy duty 
4.5mm/152 to KS 06-259 and BS 1387.  

 m  200     

2.1.5 
 Supply and installation of n.i.d 152mm (6") diameter mild steel casing (M/s Plasma cut well 
screens provision) heavy duty 4.5mm/152 to KS 06-259 and BS 1387.  

 m  120     

2.1.6  Supply and installation of filter gravel pack (2-4mm)   Ton  12     

2.1.7  Provide for Development of the boreholes    Hr  6     



 

 

2.1.8 
 Test pumping and recovery measurements to ascertain borehole   yield.   (Test  pumping   for  
24hr  and   recovery measurements for 12hr for the borehole)  

 Hr  24     

2.1.9 

Construction of borehole head-works around well head by constructing a concrete plinth and a 
chamber measuring 1mx1mx1m with class 20/20 mass concrete floor slab and walls. 
Chamber to have painted Gauge16 steel plate lockable access cover 1mx1m with anti-theft 
and weather resistant padlock. 

 No.  1     

2.1.10  Supply and fix 6" borehole steel cap.   No.  1     

2.1.11  Supply and fix 8'' surface casing   M  10     

2.1.12  Place a bentonite sanitary seal 3m deep.     Sum  1     

2.1.13 
 Clay Disaggregate calgonTM injection as sodium hexametaphosphate to accelerate removal 
of clay matter / improve on water turbidity: includes cost of injection.  

 kg  30     

2.1.14 
 Allow costs for providing water for all requirements of the contract, field camp, drilling works 
etc.  

 Sum  1     

2.1.15 
Collect water samples and carry out water quality analysis (chemical and bacteriological 
analysis) from a Government agency owned laboratory and submit water quality test report.  

 Item  1     

 Testing Works, Sub-total 2.2     

2.2  MECHANICAL EQUIPMENT           

 2.3.1  
Provisional sum of Kshs. 550,000 for supply of a submersible Grundfos pump or equivalent  
make approved by the Engineer.   

Item 1     

2.3.2 
Allow attendance to item 2.3.1 above. Rate to include transport, installation, testing, 
commissioning and profits 

% 10%     

2.3.3 
 Provide, install and commission a 3 phase, 415Vac, DOL control panel for the above pump 
comprising of the following:- Provisional  

 Sum  1     

   a)    Appropriate rating contactor          

   b)    Appropriate rating thermal overload relay          

   c)    Over/under voltage phase failure protection relay          

   d)    Voltmeter          

   e)    Voltmeter selection switch          

   f)     Water level relay          

   g)    Appropriate Ammeter          

   h)    Appropriate MCCB for the mains          

   i)     Appropriate MCCB for the control circuit          



 

 

  
 j)   Start, Stop/reset push button (Green marked "START", and Black/Red Marked 
"STOP/RESET")  

        

  
 k)    Pilot indicator lights (green marked "PUMP RUN", red marked "OVER LOAD TRIPPED", 
yellow marked "BOREHOLE LOW, white marked "TANK HIGH" etc.  

        

   l)    Hours run counter range 0 - 99999 hours          

   m) Cable looping box of appropriate rating          

   n) 24hr Timer with 72hr power reserve           

 2.3.4   Enhanced MP204 Black box unit to integral circuit   No  1     

   NB: A schematic and control wiring diagram MUST be supplied with the starter.          

 2.3.5  
2" class B G.I rising main pipe c/w pipe locking clamp including connecting to the existing tank 
and connecting for both water offices and Main House boreholes. Rate to include for 
crane/steam sockets..  

 m  350     

 2.3.6  
 Provide and install one 2" bulk flow meter class B (type and make to be approved by the 
Project Manager) c/w Non Return Valve at the well head. Rate to include all pipe and fittings at 
the well head.  

 No.  1     

 2.3.7   A pair of Electrode cable(pair)   m  700     

 2.3.8   Electrode pencils (pair)   No.  1     

 2.3.9   25mm Dipper tube complete PVC heavy gauge    m  350     

 
2.3.10  

 1.5mm2 Flat cable for float switch   m  100     

 
2.3.11  

 2'' x 6" borehole cover c/w sundries   No.  1     

 
2.3.12  

 1.5mm² 2-CORE underground armoured cable – Electrodes    m  50     

 
2.3.13  

 63A switch fuse "MEM" or equivalent   No.  1     

 
2.3.14  

Allow Kes 300,000.00 for electricity supply and connection to the borehole sites. Contractor is 
responsible for the application of electricity connection; follow up and for prompt supply and 
connection of electricity by KPLC, Inclusive of a heavy duty water-proof meter box. Electricity 
account to be held in the name of the Employer. 

 PC  1     

 
2.3.15  

 Add a percentage of items 2.3.14 for contractor's overheads and profit.   %  10%     

 
2.3.16  

Allow for testing and commissioning of the borehole equipping works. Rate to include 
Camera/video inspection of the borehole to confirm alignment and the status 

 Sum  1     



 

 

 
2.3.17  

 Provide for  float switch to existing elevated tank and connect to the control panel and pump   sum  1     

2.3.18   6 FT Copper earth rod complete with clamp    Set  1     

 
2.3.19  

 Lead cable 10.0mm2 single core (for earthing)   m  20     

 
2.3.20  

 Submersible cable rubber sheathed 10mm2 3-core submersible cable (with all the necessary 
accessories - cable rags, cable glass, water and corrosion resistant connectors)  

 m  350     

 
2.3.21  

 Underground armoured cable  16mm2 3 core   m  50     

 
2.3.22  

Supply and install a 1400mm X 480 x 1800mm HIGH all weather feeder pillar to house the 
control panel and related Electrical controls. It’s to be from mild steel plate sheet 8x4x2.5mm 
thick Rate to include provision of steel door complete with anti-theft and weather resistant 
padlocks and to be supplied painted a lacquer paint base coat and final jungle green spray 
coat. The feeder pillar to be supplied complete with stands for concrete mounting and 
concreting to approval of Project Engineer. 

 No  1     

 
2.3.23  

Supply materials and construct 36m long and 2.4m high chainlink fence.To consist of 2.4m 
high x 100mm x 130mm precast concrete posts and Heavy duty pvc caoted 2.5m high 
chainlink with a lockable Mild Steel grill door. 

 No  1     

 Electrical Installations Sub-total 2.4     

 SUB-TOTAL 2  - CARRIED TO GRAND SUMMARY    

 

 

BILL NO. 3: DRILLING AND EQUIPING OF 1 NO.  BOREHOLE AT JOSEPH KANGETHE PRIMARY (380m DEPTH)  

 Item 
No.  

 Description   Unit   Qty   Rate (KSh.)   Amount (KSh.)  

2.1  Drilling Works          

2.1.0  Drilling of 203mm (8") diameter borehole from 0 - n.e 100m below surface   m  100     

2.1.1  Ditto but depth n.e 100 - 200m   m  100     

2.1.2  Ditto but depth n.e 200 - 300m   m  100     

2.1.3  Ditto but depth n.e 300 - 400m   m  80     

2.1.4 
 Supply and installation of n.i.d 152mm(6") diameter plain mild steel casing heavy duty 
4.5mm/152 to KS 06-259 and BS 1387.  

 m  200     



 

 

2.1.5 
 Supply and installation of n.i.d 152mm (6") diameter mild steel casing (M/s Plasma cut well 
screens provision) heavy duty 4.5mm/152 to KS 06-259 and BS 1387.  

 m  180     

2.1.6  Supply and installation of filter gravel pack (2-4mm)   Ton  12     

2.1.7  Provide for Development of the boreholes    Hr  6     

2.1.8 
 Test pumping and recovery measurements to ascertain borehole   yield.   (Test  pumping   for  
24hr  and   recovery measurements for 12hr for the borehole)  

 Hr  24     

2.1.9 

Construction of borehole head-works around well head by constructing a concrete plinth and a 
chamber measuring 1mx1mx1m with class 20/20 mass concrete floor slab and walls. 
Chamber to have painted Gauge16 steel plate lockable access cover 1mx1m with anti-theft 
and weather resistant padlock. 

 No.  1     

2.1.10  Supply and fix 6" borehole steel cap.   No.  1     

2.1.11  Supply and fix 8'' surface casing   M  10     

2.1.12  Place a bentonite sanitary seal 3m deep.     Sum  1     

2.1.13 
 Clay Disaggregate calgonTM injection as sodium hexametaphosphate to accelerate removal 
of clay matter / improve on water turbidity: includes cost of injection.  

 kg  30     

2.1.14 
 Allow costs for providing water for all requirements of the contract, field camp, drilling works 
etc.  

 Sum  1     

2.1.15 
Collect water samples and carry out water quality analysis (chemical and bacteriological 
analysis) from a Government agency owned laboratory and submit water quality test report.  

 Item  1     

 Testing Works, Sub-total 2.2                        -    

2.2  MECHANICAL EQUIPMENT           

 2.3.1  
Provisional sum of Kshs. 550,000 for supply of a submersible Grundfos pump or equivalent  
make approved by the Engineer.   

Item 1     

2.3.2 
Allow attendance to item 2.3.1 above. Rate to include transport, installation, testing, 
commissioning and profits 

% 10%     

2.3.3 
 Provide, install and commission a 3 phase, 415Vac, DOL control panel for the above pump 
comprising of the following:- Provisional  

 Sum  1     

   a)    Appropriate rating contactor          

   b)    Appropriate rating thermal overload relay          

   c)    Over/under voltage phase failure protection relay          

   d)    Voltmeter          

   e)    Voltmeter selection switch          

   f)     Water level relay          



 

 

   g)    Appropriate Ammeter          

   h)    Appropriate MCCB for the mains          

   i)     Appropriate MCCB for the control circuit          

  
 j)   Start, Stop/reset push button (Green marked "START", and Black/Red Marked 
"STOP/RESET")  

        

  
 k)    Pilot indicator lights (green marked "PUMP RUN", red marked "OVER LOAD TRIPPED", 
yellow marked "BOREHOLE LOW, white marked "TANK HIGH" etc.  

        

   l)    Hours run counter range 0 - 99999 hours          

   m) Cable looping box of appropriate rating          

   n) 24hr Timer with 72hr power reserve           

 2.3.4   Enhanced MP204 Black box unit to integral circuit   No  1     

   NB: A schematic and control wiring diagram MUST be supplied with the starter.          

 2.3.5  
2" class B G.I rising main pipe c/w pipe locking clamp including connecting to the existing tank 
and connecting for both water offices and Main House boreholes. Rate to include for 
crane/steam sockets..  

 m  380     

 2.3.6  
Provide and install one 2" bulk flow meter class B (type and make to be approved by the 
Project Manager) c/w Non Return Valve at the well head. Rate to include all pipe and fittings at 
the well head.  

 No.  1     

 2.3.7   A pair of Electrode cable(pair)   m  760     

 2.3.8   Electrode pencils (pair)   No.  1     

 2.3.9   25mm Dipper tube complete PVC heavy gauge    m  380     

 
2.3.10  

 1.5mm2 Flat cable for float switch   m  100     

 
2.3.11  

 2'' x 6" borehole cover c/w sundries   No.  1     

 
2.3.12  

 1.5mm² 2-CORE underground armoured cable – Electrodes    m  50     

 
2.3.13  

 63A switch fuse "MEM" or equivalent   No.  1     

 
2.3.14  

Allow Kes 300,000.00 for electricity supply and connection to the borehole sites. Contractor is 
responsible for the application of electricity connection; follow up and for prompt supply and 
connection of electricity by KPLC, Inclusive of a heavy duty water-proof meter box. Electricity 

 PC  1     



 

 

account to be held in the name of the Employer. 

 
2.3.15  

 Add a percentage of items 2.3.14 for contractor's overheads and profit.   %  10%     

 
2.3.16  

Allow for testing and commissioning of the borehole equipping works. Rate to include 
Camera/video inspection of the borehole to confirm alignment and the status 

 Sum  1     

 
2.3.17  

 Provide for  float switch to existing elevated tank and connect to the control panel and pump   sum  1     

 
2.3.18  

 6 FT Copper earth rod complete with clamp    Set  1     

 
2.3.19  

 Lead cable 10.0mm2 single core (for earthing)   m  20     

 
2.3.20  

 Submersible cable rubber sheathed 10mm2 3-core submersible cable (with all the necessary 
accessories - cable rags, cable glass, water and corrosion resistant connectors)  

 m  380     

 
2.3.21  

 Underground armoured cable  16mm2 3 core   m  50     

 
2.3.22  

Supply and install a 1400mm X 480 x 1800mm HIGH all weather feeder pillar to house the 
control panel and related Electrical controls. It’s to be from mild steel plate sheet 8x4x2.5mm 
thick Rate to include provision of steel door complete with anti-theft and weather resistant 
padlocks and to be supplied painted a lacquer paint base coat and final jungle green spray 
coat. The feeder pillar to be supplied complete with stands for concrete mounting and 
concreting to approval of Project Engineer. 

 No  1     

 
2.3.23  

Supply materials and construct 36m long and 2.4m high chainlink fence.To consist of 2.4m 
high x 100mm x 130mm precast concrete posts and Heavy duty pvc caoted 2.5m high 
chainlink with a lockable Mild Steel grill door. 

 No  1     

 Electrical Installations Sub-total 2.4     

  BILL NO. 3 TOTAL TO SUMMARY PAGE       

 
 

BILL NO. 4: DRILLING AND EQUIPING AND SOLARIZATION OF 1 NO.  BOREHOLE AT NEW PUMWANI PRIMARY SCHOOL (400m DEPTH)  

 Item 
No.  

 Description   Unit   Qty   Rate (KSh.)   Amount (KSh.)  



 

 

2.1  Drilling Works          

2.1.0  Drilling of 203mm (8") diameter borehole from 0 - n.e 100m below surface   m  100     

2.1.1  Ditto but depth n.e 100 - 200m   m  100     

2.1.2  Ditto but depth n.e 200 - 300m   m  100     

2.1.3  Ditto but depth n.e 300 - 400m   m  100     

2.1.4 
 Supply and installation of n.i.d 152mm(6") diameter plain mild steel casing heavy duty 
4.5mm/152 to KS 06-259 and BS 1387.  

 m  200     

2.1.5 
 Supply and installation of n.i.d 152mm (6") diameter mild steel casing (M/s Plasma cut well 
screens provision) heavy duty 4.5mm/152 to KS 06-259 and BS 1387.  

 m  200     

2.1.6  Supply and installation of filter gravel pack (2-4mm)   Ton  12     

2.1.7  Provide for Development of the boreholes    Hr  6     

2.1.8 
 Test pumping and recovery measurements to ascertain borehole   yield.   (Test  pumping   for  
24hr  and   recovery measurements for 12hr for the borehole)  

 Hr  24     

2.1.9 

Construction of borehole head-works around well head by constructing a concrete plinth and a 
chamber measuring 1mx1mx1m with class 20/20 mass concrete floor slab and walls. 
Chamber to have painted Gauge16 steel plate lockable access cover 1mx1m with anti-theft 
and weather resistant padlock. 

 No.  1     

2.1.10  Supply and fix 6" borehole steel cap.   No.  1     

2.1.11  Supply and fix 8'' surface casing   M  10     

2.1.12  Place a bentonite sanitary seal 3m deep.     Sum  1     

2.1.13 
 Clay Disaggregate calgonTM injection as sodium hexametaphosphate to accelerate removal 
of clay matter / improve on water turbidity: includes cost of injection.  

 kg  30     

2.1.14 
 Allow costs for providing water for all requirements of the contract, field camp, drilling works 
etc.  

 Sum  1     

2.1.15 
Collect water samples and carry out water quality analysis (chemical and bacteriological 
analysis) from a Government agency owned laboratory and submit water quality test report.  

 Item  1     

 Testing Works, Sub-total 2.2                        -    

2.2  MECHANICAL EQUIPMENT           

 2.3.1  
Provisional sum of Kshs. 550,000 for supply of a submersible Grundfos pump or equivalent  
make approved by the Engineer.   

Item 1     



 

 

2.3.2 
Allow attendance to item 2.3.1 above. Rate to include transport, installation, testing, 
commissioning and profits 

% 10%     

2.3.3 
 Provide, install and commission a 3 phase, 415Vac, DOL control panel for the above pump 
comprising of the following:- Provisional  

 Sum  1     

   a)    Appropriate rating contactor          

   b)    Appropriate rating thermal overload relay          

   c)    Over/under voltage phase failure protection relay          

   d)    Voltmeter          

   e)    Voltmeter selection switch          

   f)     Water level relay          

   g)    Appropriate Ammeter          

   h)    Appropriate MCCB for the mains          

   i)     Appropriate MCCB for the control circuit          

  
 j)   Start, Stop/reset push button (Green marked "START", and Black/Red Marked 
"STOP/RESET")  

        

  
 k)    Pilot indicator lights (green marked "PUMP RUN", red marked "OVER LOAD TRIPPED", 
yellow marked "BOREHOLE LOW, white marked "TANK HIGH" etc.  

        

   l)    Hours run counter range 0 - 99999 hours          

   m) Cable looping box of appropriate rating          

   n) 24hr Timer with 72hr power reserve           

 2.3.4   Enhanced MP204 Black box unit to integral circuit   No  1     

   NB: A schematic and control wiring diagram MUST be supplied with the starter.          

 2.3.5  
2" class B G.I rising main pipe c/w pipe locking clamp including connecting to the existing tank 
and connecting for both water offices and Main House boreholes. Rate to include for 
crane/steam sockets..  

 m  430     

 2.3.6  
 Provide and install one 2" bulk flow meter class B (type and make to be approved by the 
Project Manager) c/w Non Return Valve at the well head. Rate to include all pipe and fittings at 
the well head.  

 No.  1     

 2.3.7   A pair of Electrode cable(pair)   m  860     

 2.3.8   Electrode pencils (pair)   No.  1     



 

 

 2.3.9   25mm Dipper tube complete PVC heavy gauge    m  430     

 
2.3.10  

 1.5mm2 Flat cable for float switch   m  100     

 
2.3.11  

 2'' x 6" borehole cover c/w sundries   No.  1     

 
2.3.12  

 1.5mm² 2-CORE underground armoured cable – Electrodes    m  50     

 
2.3.13  

 63A switch fuse "MEM" or equivalent   No.  1     

 
2.3.14  

Allow Kes 300,000.00 for electricity supply and connection to the borehole sites. Contractor is 
responsible for the application of electricity connection; follow up and for prompt supply and 
connection of electricity by KPLC, Inclusive of a heavy duty water-proof meter box. Electricity 
account to be held in the name of the Employer. 

 PC  1     

 
2.3.15  

 Add a percentage of items 2.3.14 for contractor's overheads and profit.   %  10%     

 
2.3.16  

Allow for testing and commissioning of the borehole equipping works. Rate to include 
Camera/video inspection of the borehole to confirm alignment and the status 

 Sum  1     

 
2.3.17  

 Provide for  float switch to existing elevated tank and connect to the control panel and pump   sum  1     

 
2.3.18  

 6 FT Copper earth rod complete with clamp    Set  1     

 
2.3.19  

 Lead cable 10.0mm2 single core (for earthing)   m  20     

 
2.3.20  

 Submersible cable rubber sheathed 10mm2 3-core submersible cable (with all the necessary 
accessories - cable rags, cable glass, water and corrosion resistant connectors)  

 m  430     

 
2.3.21  

 Underground armoured cable  16mm2 3 core   m  50     

 
2.3.22  

Supply and install a 1400mm X 480 x 1800mm HIGH all weather feeder pillar to house the 
control panel and related Electrical controls. It’s to be from mild steel plate sheet 8x4x2.5mm 
thick Rate to include provision of steel door complete with anti-theft and weather resistant 
padlocks and to be supplied painted a lacquer paint base coat and final jungle green spray 
coat. The feeder pillar to be supplied complete with stands for concrete mounting and 

 No  1     



 

 

concreting to approval of Project Engineer. 

 
2.3.23  

Supply materials and construct 36m long and 2.4m high chainlink fence.To consist of 2.4m 
high x 100mm x 130mm precast concrete posts and Heavy duty pvc caoted 2.5m high 
chainlink with a lockable Mild Steel grill door. 

 No  1     

 Electrical Installations Sub-total 2.4     

 SUB-TOTAL 2  - CARRIED TO GRAND SUMMARY    

 

 

 

  BILL NO.5 MEASURED WORKS - GITHURAI 44(CHIEF'S CAMP)-50 M3 ELEVATED STEEL TANK 

 Item 
No.  

 Description   Unit   Qty   Rate (KSh.)   Amount (KSh.)  

   Excavation          

  
 Excavation shall include strutting,shuttering,stabilizing excavated surface and keeping  
excavations free of water bailing out, pumping or other means  

        

5.1.0  Excavate to reduced levels in top soil for depth not exceeding 0.25   M3       2      

5.1.1  Excavate for tank foundation 0.25-0.5m   M3     10      

5.1.2  Ditto but in material other than top soil,rock or hard material depth  0.5-1m   M3     10      

5.1.3  Ditto but in material other than top soil,rock or artificially hard material depth 1-2m   M3     10      

5.1.4  Ditto but in rock depth 1-2m   M3       2      

   Filling          

   Filling to completed structure including compaction as specified          

5.2.0 
 Fill and compact selected excavated material other than top soil,rock  or artificially hard 
material  

 M3     20      

   Disposal of Excavated Materials          



 

 

5.2.1  Dispose excavated materials other than rock as directed by the Engineer   M3     12      

5.2.2 
 Dispose excavated material rock or artificially hard materials on site as directed by the 
Engineer  

 M3       2      

   In situ Concrete:Provision and placing.          

   Rate to include for shuttering          

   Mass concrete Class 15/20          

5.3.0  Blinding layer 50mm thick   M3       2      

   Reinforced Vibrated Concrete Class 25/20          

5.3.1  Footing and stub columns for steel columns   M3     12      

   Reinforcement          

  
 High yield hot rolled ribbed bars BS4449.Rate to include for 
Supply,delivering,cutting,bending,supporting and securing in concrete.  

        

5.3.2  High Yield bars   Ton       1      

   Presses Steel Tank          

5.4.0 

Supply and install pressed steel tank 48m3 capacity complete with roof access hatch,access 
ladder,float level indicator,pipework and 18m steel Tower frame as per the  drawings and 
specifications.Plate thickness to be 6.0mm for the tank bottom and first level side panels, 
4.5mm thick plates for the second and third levels side panels and 2mm for roof. Include for all 
bolts,jointing material, protection paint and any other necessary materials. Tank panels to be 
wire brushed and painted externally with one coat of grey primer and two coats of silver 
aluminium paint. Internally the panels are painted with two coats of non-toxic black bituminous 
paint. Touch up paint to be applied at site after erection to cover any marks 

 Nr       1      

   Pipework          

  
 These are pipes in the vicinity of the tank.including connecting the inlet pipe to the 
pumping main  

        

5.5.0  Supply and fix 50mm diameter GI Class ”B”Tank inlet pipe   m     22      

5.5.1  Supply and fix 50mm diameter GI Class ”B”Tank outlet pipe   m     18      

5.5.2  Supply and fix 50mm diameter GI Class ”B”Tank overflow pipe   m       6      

5.5.3  Supply and fix 50mm diameter GI Class ”B”Tank drainout pipe   m     18      



 

 

5.5.4  Supply and fix OD 63mm, PN12.5 PE 100 HDPE pipe   m     50      

   Valves and fittings          

5.6.0  Supply and install DN50mm PN10 sluice valve for scour   Nr       2      

5.6.1  Supply and install DN38mm PN10 Sluice valve for the outlet   Nr       1      

5.6.2  Supply and fix double flanged DN32mm-90º  Short radius GI bend   Nr       3      

5.6.3  Supply and fix double flanged DN50mm -90º Short radius GI bend   Nr       8      

5.6.4  Supply and fix all flanged DN50X50mm GI Tee   Nr       1      

5.6.5  Supply and fix all flanged DN38X38mm GI Tee   Nr       2      

5.6.6  DN50mm Double flanged GI piece of pipe, length 1000mm   Nr       2      

5.6.7  DN50mm Double flanged GI piece of pipe, length 300mm   Nr       2      

5.6.8  DN50mm Double flanged GI piece of pipe, length 500mm   Nr       2      

5.6.7  DN50mm flange adaptor   Nr       2      

5.6.9  DN50mm mechanical coupling   Nr       2      

5.6.10  DN150mm mechanical coupling   Nr       2      

5.6.11  DN150X50 GI fabricated Tee   Nr       1      

5.6.12  Supply and apply recommended disinfectant and test the tank   Sum       1      

 
 

  BILL NO.6 MEASURED WORKS - NEW PUMWANI PRIMARY-50 M3 ELEVATED STEEL TANK 

 Item 
No.  

 Description   Unit   Qty   Rate (KSh.)   Amount (KSh.)  

   Excavation          

  
 Excavation shall include strutting,shuttering,stabilizing excavated surface and keeping  
excavations free of water bailing out, pumping or other means  

        

5.1.0  Excavate to reduced levels in top soil for depth not exceeding 0.25   M3       2      

5.1.1  Excavate for tank foundation 0.25-0.5m   M3     10      

5.1.2  Ditto but in material other than top soil,rock or hard material depth  0.5-1m   M3     10      

5.1.3  Ditto but in material other than top soil,rock or artificially hard material depth 1-2m   M3     10      

5.1.4  Ditto but in rock depth 1-2m   M3       2      



 

 

   Filling          

   Filling to completed structure including compaction as specified          

5.2.0 
 Fill and compact selected excavated material other than top soil,rock  or artificially hard 
material  

 M3     20      

   Disposal of Excavated Materials          

5.2.1  Dispose excavated materials other than rock as directed by the Engineer   M3     12      

5.2.2 
 Dispose excavated material rock or artificially hard materials on site as directed by the 
Engineer  

 M3       2      

   In situ Concrete:Provision and placing.          

   Rate to include for shuttering          

   Mass concrete Class 15/20          

5.3.0  Blinding layer 50mm thick   M3       2      

   Reinforced Vibrated Concrete Class 25/20          

5.3.1  Footing and stub columns for steel columns   M3     12      

   Reinforcement          

  
 High yield hot rolled ribbed bars BS4449.Rate to include for 
Supply,delivering,cutting,bending,supporting and securing in concrete.  

        

5.3.2  High Yield bars   Ton       1      

   Presses Steel Tank          

5.4.0 

Supply and install pressed steel tank 48m3 capacity complete with roof access hatch,access 
ladder,float level indicator,pipework and 18m steel Tower frame as per the  drawings and 
specifications.Plate thickness to be 6.0mm for the tank bottom and first level side panels, 
4.5mm thick plates for the second and third levels side panels and 2mm for roof. Include for all 
bolts,jointing material, protection paint and any other necessary materials. Tank panels to be 
wire brushed and painted externally with one coat of grey primer and two coats of silver 
aluminium paint. Internally the panels are painted with two coats of non-toxic black bituminous 
paint. Touch up paint to be applied at site after erection to cover any marks 

 Nr       1      

   Pipework          

  
 These are pipes in the vicinity of the tank.including connecting the inlet pipe to the 
pumping main  

        

5.5.0  Supply and fix 50mm diameter GI Class ”B”Tank inlet pipe   m     22      

5.5.1  Supply and fix 50mm diameter GI Class ”B”Tank outlet pipe   m     18      



 

 

5.5.2  Supply and fix 50mm diameter GI Class ”B”Tank overflow pipe   m       6      

5.5.3  Supply and fix 50mm diameter GI Class ”B”Tank drainout pipe   m     18      

5.5.4  Supply and fix OD 60mm, PN12.5 PE 100 HDPE pipe   m     50      

   Valves and fittings          

5.6.0  Supply and install DN50mm PN10 sluice valve for scour   Nr       2      

5.6.1  Supply and install DN38mm PN10 Sluice valve for the outlet   Nr       1      

5.6.2  Supply and fix double flanged DN32mm 90º  Short radius GI bend   Nr       3      

5.6.3  Supply and fix double flanged DN50mm -90º Short radius GI bend   Nr       8      

5.6.4  Supply and fix all flanged DN50X50mm GI Tee   Nr       1      

5.6.5  Supply and fix all flanged DN38X38mm GI Tee   Nr       2      

5.6.6  DN50mm Double flanged GI piece of pipe, length 1000mm   Nr       2      

5.6.7  DN50mm Double flanged GI piece of pipe, length 300mm   Nr       2      

5.6.8  DN50mm Double flanged GI piece of pipe, length 500mm   Nr       2      

5.6.7  DN50mm flange adaptor   Nr       2      

5.6.9  DN50mm mechanical coupling   Nr       2      

5.6.10  DN100mm mechanical coupling   Nr       2      

5.6.11  DN100X50 GI fabricated Tee   Nr       1      

5.6.12  Supply and apply recommended disinfectant and test the tank   Sum       1      

 BILL NO. 6: TOTAL CARRIED TO BILL SUMMARY   

 

  BILL NO.7 REHABILITATION OF TANK AT JOSEPH KANGETHE PRIMARY 

 Item 
No.  

 Description   Unit   Qty   Rate (KSh.)   Amount (KSh.)  

   Pipework          

  
 These are pipes in the vicinity of the tank.including connecting the inlet pipe to the 
pumping main  

        

17.13  Supply and fix 50mm diameter GI Class ”B”Tank inlet pipe   m        22      

17.14  Supply and fix 50mm diameter GI Class ”B”Tank outlet pipe   m        18      

17.15  Supply and fix 50mm diameter GI Class ”B”Tank overflow pipe   m          6      

17.16  Supply and fix 50mm diameter GI Class ”B”Tank drainout pipe   m        18      



 

 

17.16.1  Supply and lay 63mm diameter PE 100 PN12.5 hdpe pipe   m      800      

   Valves and fittings          

17.17  Supply and install DN50 PN10 sluice valve for scour   Nr          1      

17.18  Supply and install DN38 PN10 Sluice valve for the outlet   Nr          1      

17.19  Supply and fix double flanged DN32 90º  Short radius bend   Nr          3      

17.20  Supply and fix double flanged DN50 -90º Short radius bend   Nr          8      

17.21  Supply and fix all flanged DN50X50 Tee   Nr          1      

17.22  Supply and fix all flanged DN38X38 Tee   Nr          2      

17.23  DN50 Double flange piece, length 1000mm   Nr          2      

17.24  DN50 Double flange piece, length 300mm   Nr          2      

17.25  DN50 Double flange piece, length 500mm   Nr          2      

17.26  Allow Ksh.300,000 for repaintaing and general cleaning of the existing  tank   item          1      

17.27  Supply and apply recommended disinfectant to the existing tank   Sum          1      

 BILL NO. 7 TOTAL   

 
 

Section C - Dayworks Schedule - a. To be entered by the Tenderer 

Bill No. 4 -  DAY WORKS-HIGHRISE WARD 

  DAY WORKS SCHEDULE          

ITEM DESCRIPTION UNIT QTY  RATE (Kshs)  Amount (Ksh) 

1 PLANTS AND EQUIPMENT         

1.1 Welding machine (gasoline powered)  Hr 1     

1.2 Grinding machine Hr 1     

1.3 Generator set Hr 1     

1.4 Porker vibrator Hr 1     

1.5 Concrete mixer Hr 1     

1.6 Dewatering pump Hr 1     



 

 

1.7 Excavator with bucket Hr 1     

1.8 Excavator with Harmmer Hr 1     

1.9 Low bed truck Hr 1     

1.10 Lorry mounted Crane Hr 1     

1.11 Compressor  Hr 1     

1.12 Backhoe Excavator Hr 1     

1.13 Damper Hr 1     

1.14 Damping truck Hr 1     

1.15 Single cabin pickup Hr 1     

1.16 Double cabin pickup Hr 1     

1.17 7 Ton Lorry Hr 1     

1.18 18 Ton Lorry Hr 1     

1.19 Pressure testing machine Hr 1     

1.20 45 ton compactor Hr 1     

1.21 5 ton Roller Hr 1     

1.22 Vehicle mounted lifting crane Hr 1     

1.23 Water tanker Hr 1     

2.1 MATERIALS         

  PIPES         

2.2 DN 13 Class 'B' GI pipe m 1     

2.3 DN 20  Class 'B' GI pipe m 1     

2.4 DN 25 Class 'B' GI pipe m 1     

2.5 DN 37 Class 'B' GI pipe m 1     

2.6 DN 50 GI  Class 'B' pipe m 1     

2.7 DN 63 class 'B' GI pipe m 1     



 

 

2.8 DN 100 class 'B' GI pipe m 1     

2.9 DN 150 class 'B' GI pipe m 1     

2.10 DN 200 class 'B' GI pipe m 1     

2.11 DN 250 class 'B' GI pipe m 1     

2.12 DN 25 CLASS 'D' UPVC pipe m 1     

2.13 DN 40 CLASS 'D' UPVC pipe m 1     

2.14 DN 50 CLASS 'D' UPVC pipe m 1     

2.15 DN 63 CLASS 'D' UPVC pipe m 1     

2.16 DN 90 CLASS 'D' UPVC pipe m 1     

2.17 DN 110 CLASS 'D' UPVC pipe m 1     

2.18 DN 160 CLASS 'D' UPVC pipe m 1     

2.19 DN 200 CLASS 'D' UPVC pipe m 1     

2.20 DN 250 CLASS 'D' UPVC pipe m 1     

2.21 DN 280 CLASS 'D' UPVC pipe m 1     

2.22 DN 315 CLASS 'D' UPVC pipe m 1     

2.23 DN 355 CLASS 'D' UPVC pipe m 1     

2.24 DN 400 CLASS 'D' UPVC pipe m 1     

2.25  DN 20 HDPE PIPE(PN 16) m 1     

2.26 DN 25 HDPE PIPE(PN16) m 1     

2.27 DN 32 HDPE  PIPE(PN 16) m 1     

2.28 DN 50 HDPE(PN16) m 1     

2.29 DN 63 HDPE (PN 16) m 1     

2.30 DN 90 HDPE (PN 16) m 1     

2.31 DN 110 HDPE (PN 16) m 1     

2.32 DN 160 HDPE (PN 16) m 1     



 

 

2.33 DN 200 HDPE (PN 16) m 1     

2.34 DN 100 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.35 DN 150 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.36 DN 200 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.37 DN 225 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.38 DN 250 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.39 DN 300 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.40 DN 350 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.41 DN 375 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.42 DN 400 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.43 DN 450 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.44 DN 500 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.45 DN 550 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.46 DN 600 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.47 Precast reinforced concrete 1200mmx14000 box culvert m 1     

2.48 5/8 '' Bolts and nuts m16 No 1     

2.49 Bolts ,nuts  and washers m20(Include washers) No 1     

2.50 Bolts,nuts and nuts  m22 No 1     

2.51 Bolts ,nuts and washers  m25 No 1     

2.52 Red soil m3 1     

2.53 Gaskets (3mm & 5mm) Roll 1     

  COUPLINGS         

2.54 DN 50 step down coupling No 1     

2.55 DN75 step down coupling No 1     

2.56 DN 100 step down coupling No 1     

2.57 DN 150 step down coupling No 1     

2.58 DN 200 step down coupling No 1     

2.59 DN 250 step down coupling No 1     

2.60 DN 300 step down coupling No 1     



 

 

2.61 DN 400 step down coupling No 1     

2.62 DN 450 step down coupling No 1     

2.63 DN 500 step down coupling No 1     

2.64 DN 600 step down coupling No 1     

2.65 DN 20 Mechanical coupling No 1     

2.66 DN 25 Mechanical coupling No 1     

2.67 DN 50 Mechanical coupling No 1     

2.68 DN 50 Mechanical coupling No 1     

2.69 DN75 Mechanical coupling No 1     

2.70 DN 100 Mechanical coupling No 1     

2.71 DN 150 Mechanical coupling No 1     

2.72 DN 200 Mechanical coupling No 1     

2.73 DN 250 Mechanical coupling No 1     

2.74 DN 300 Mechanical coupling No 1     

2.75 DN 400 Mechanical coupling No 1     

2.76 DN 450 Mechanical coupling No 1     

2.77 DN 500 Mechanical coupling No 1     

2.78 600 Mechanical coupling No 1     

  VALVES         

2.79 DN 20 PN 16 gate valve No 1     

2.80 DN 25 PN 16 gate valve No 1     

2.81 DN 37 PN 16 gate valve No 1     

2.82 DN 50 PN 16 gate valve No 1     

2.83 DN 63 PN 16 gate valve No 1     

2.84 DN 75 PN 16 gate valve No 1     



 

 

2.85 DN 100 PN 16 gate valve No 1     

2.86 DN 50 PN 16 sluice valve No 1     

2.87 DN75 PN 16  sluice valve No 1     

2.88 DN 100 PN  sluice valve No 1     

2.89 DN 150 PN  sluice valve No 1     

2.90 DN 200 PN  sluice valve No 1     

2.91 DN 250 PN  sluice valve No 1     

2.92 DN 300 PN  sluice valve No 1     

2.93 DN 400 PN 16 sluice valve No 1     

2.94 DN 450 PN 16  sluice valve No 1     

2.95 DN 500 PN  sluice valve No 1     

2.96 DN 600 PN 16  sluice valve No 1     

2.97 DN 75 Double orifice Airvalve No 1     

2.98 DN 100 Double orifice Airvalve No 1     

2.99 DN 150 Double orifice Airvalve No 1     

2.100 DN 50 type single orifice Airvalve No 1     

2.101 DN 75 type single orifice Airvalve No 1     

2.102 DN 100 type single orifice Airvalve No 1     

2.103 DN 150 type single orifice Airvalve No 1     

2.104 Type 2 fire hydrant No 1     

2.105 Type 1 fire hydrant No 1     

2.106 Engaved Marker post No 1     

2.107 Complete washout setup (Either type) No 1     

  TAPERS         

  DN 150 x100 Flanged steel taper         



 

 

2.108 DN 200 x150 Flanged steel taper No 1     

2.109 DN 250 x200 Flanged steel taper No 1     

2.110 DN 300 x250  Flanged steel taper No 1     

2.111 DN 400 x300  Flanged steel taper No 1     

2.112 DN 450 x400 Flanged steel taper No 1     

2.113 DN 500x400mm Flanged steel taper No 1     

2.114 DN 600 X500 Flanged steel taper No 1     

  ADAPTORS         

2.115 DN 50 Flange adaptor No 1     

2.116 DN 75 Flange adaptor No 1     

2.117 DN 100 Flange adaptor No 1     

2.118 DN 150 Flange adaptor No 1     

2.119 DN 200 Flange adaptor No 1     

2.120 DN 250 Flange adaptor No 1     

2.121 DN 300 Flange adaptor No 1     

2.122 DN 350 Flange adaptor No 1     

2.123 DN 375 Flange adaptor No 1     

2.124 DN 400 Flange adaptor No 1     

2.125 DN 450 Flange adaptor No 1     

2.126 DN 500 Flange adaptor No 1     

2.127 DN 550 Flange adaptor No 1     

2.128 DN 600 Flange adaptor No 1     

  TEES         

2.129 DN 50 Flanged steel tee. No 1     

2.130 DN75  Flanged steel tee. No 1     



 

 

2.131 DN 100  Flanged steel tee. No 1     

2.132 DN 150  Flanged steel tee. No 1     

2.133 DN 200  Flanged steel tee. No 1     

2.134 DN 250  Flanged steel tee. No 1     

2.135 DN 300  Flanged steel tee. No 1     

2.136 DN 400  Flanged steel tee. No 1     

2.137 DN 450  Flanged steel tee. No 1     

2.138 DN 500  Flanged steel tee. No 1     

2.139 DN 600  Flanged steel tee. No 1     

  SPIGOTS         

2.140 DN 50 Flanged steel spigots. No 1     

2.141 DN75  Flanged steel spigots No 1     

2.142 DN 100  Flanged steel spigots. No 1     

2.143 DN 150  Flanged steel spigots. No 1     

2.144 DN 200  Flanged steel spigots. No 1     

2.145 DN 250 Flanged steel spigots. No 1     

2.146 DN 300  Flanged steel spigots. No 1     

2.147 DN 400  Flanged steel spigots. No 1     

2.148 DN 450  Flanged steel spigots. No 1     

2.149 DN 500 Flanged steel spigots. No 1     

2.150 DN 600 Flanged steel spigots. No 1     

  FLANGES         

2.151 DN 50 Steel plain flange. No 1     

2.152 DN75  Steel plain flange No 1     

2.153 DN 100  Steel plain flange. No 1     

2.154 DN 150 Steel plain flange. No 1     



 

 

2.155 DN 200  Steel plain flange. No 1     

2.156 DN 250 Steel plain flange. No 1     

2.157 DN 300  Steel plain flange. No 1     

2.158 DN 400 Steel plain flange. No 1     

2.159 DN 450 Steel plain flange. No 1     

2.160 DN 500 Steel plain flange. No 1     

2.161 DN 600 Steel plain flange. No 1     

2.162 Ballast  Ton 1     

2.163 River sand Ton 1     

2.164 Hard core m3 1     

2.165 Quarry dust Ton 1     

2.166 Cabro blocks m2 1     

2.167 Hand compactor No 1     

2.168 Collas Ltr 1     

2.169 Collas sprayer No 1     

2.170 Sanding machine No 1     

2.171 Buitumen mix m3 1     

2.172 Murram Ton 1     

2.173 Portland Cement Ton 1     

2.174 Grannular materials/Red soil Ton 1     

2.175 DN 225 spigot and socket concrete pipe. m 1     

2.176 DN 300 spigot and socket concrete pipe. m 1     

2.177 DN 375 spigot and socket concrete pipe. m 1     

2.178 DN 450 spigot and socket concrete pipe. m 1     

2.179 DN 525 spigot and socket concrete pipe. m 1     

2.177 Y12 Reinforcement bars m 1     

2.178 Y10 Reinforcement bars m 1     

2.179 R 8 Reinforcement bars m 1     

2.180 150mmx25mm cypress timber m 1     

2.181 100x25mm cypress timber m 1     

2.182 25 Ton Heavy duty polyresin manhole access cover No 1     



 

 

2.183 1050mm Dia  preast manhole ring No 1     

2.184 1200mm  Dia precast concretemanhole ring No 1     

2.185 1050mm Dia precast reinforced manhole top slab No 1     

2.186 Precast concrete 90 Degrees Drop manhole Bend (All sizes) No 1     

2.187 Precast concrete Drop manhole Tee No 1     

2.188 BL Internally cement lined  steel Pipes. m 1     

2.189 225mm Precast concrete sandle connector No 1     

2.190 225mm Precast concrete wyee junction No 1     

2.191 Heavy duty ductile iron step iron No 1     

2.192 Hemp kg 1     

  LABOUR         

2.193 Site Agent hr 1     

2.194 Assistant Engineer hr 1     

2.195 General fore man hr 1     

2.196 Foreman hr 1     

2.197 Supervisor hr 1     

2.198 Graded Artisan hr 1     

2.199 Ungraded Artisan hr 1     

3.200 Guard hr 1     

3.201 Welder hr 1     

3.202 Driver hr 1     

3.203 Machine operator hr 1     

3.204 Mason hr 1     

3.205 Plumber hr 1     

3.206 Store keeper hr 1     

3.207 unskilled labour hr 1     

3.208 Plant operator hr 1     



 

 

3.209 Site Clerk hr 1     

3.210 Painter hr 1     

3.211 Carpenter hr 1     

3.212 Office assistant hr 1     

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

BILL OF SUMMARY 

SUMMARY PAGE -3NO. BOREHOLE  WITH 50CM ELEVATED STEEL TANK  WITHIN NAIROBI CITY COUNTY 

Item No. Item Descriprion Amount 

1 Bill No. 1 - Preliminaries And General Items   

2 Sub-Total 1   

3 Borehole Drilling And Equiping   

4 Bill No. 2 Borehole-Githurai Chiefs Camp   

5 Bill No. 3 Borehole-Joseph Kangethe   

6 Bill No. 4 Borehole-New Pumwani Primary   

7 Bill No. 5 Tank-Githurai Chief's Camp   

8 Bill No. 6 Tank-New Pumwani Primary   

9 Bill No. 7 Tank-Joseph Kangethe   

10 Sub-Total 2   

11 Sub-Total 3 (1+2)    

12 Add 5% Contingency On Items 4-9 Above    

13 Sub-Total 4    

14 Add 16% Vat    

15 Grand Total    

 

Name of Bidder……………………………………………………………………………………… 

Physical Address………………………………………….………….. 

Building…………………….…………………………………………………….. 

Town…………………………………………………………………………………………… 

Name of Authorised Representative of Bidder...……………………………….…………… 

Signature……………………………………………Date………………………………stamp/Company Seal 



 

 

SECTION VI – SPECIFICATIONS 
 
1.1 Introduction 
 
These specifications cover the construction of the works as shown on the drawings and listed in the Bills of Quantities and 
shall be read in conjunction with the Contract Documents as listed in Volume I, Instructions to Tenderers. 
 
All references given are intended solely for the convenience of those using the above documents and shall be in no way 
exclude the application of the other clauses in the documents which may, in the opinion of the Engineer have any bearing 
on the point in question. 
 
1.1.1 Location 
 
Nairobi is the capital and largest city of Kenya. The city and its surrounding area also form Nairobi County.With a population 
of about 3.36 million estimated in 2011, Nairobi is the second-largest city by population in the African Great Lakes region 
after Dar es Salaam, Tanzania.According to the 2009 census, in the administrative area of Nairobi, 3,138,295 inhabitants 
lived within 696 km2 (269 sq mi). Nairobi is the 14th-largest city in Africa, including the population of its suburb 
 
The city is situated at 1°17′S 36°49′E and occupies 696 square kilometres (270 sq mi). 
 
Nairobi is situated between the cities of Kampala and Mombasa. As Nairobi is adjacent to the eastern edge of the Rift 
Valley, minor earthquakes and tremors occasionally occur. The Ngong Hills, located to the west of the city, are the most 
prominent geographical feature of the Nairobi area. Mount Kenya is situated north of Nairobi, and Mount Kilimanjaro is 
towards the south-east. Both mountains are visible from Nairobi on a clear day. 
 
The Nairobi River and its tributaries traverse through the Nairobi County. Nobel Peace Prize laureate Wangari Maathai has 
fought fiercely to save the indigenous Karura Forest in northern Nairobi which was under threat of being replaced by 
housing and other infrastructure. 
 
Nairobi's western suburbs stretch all the way from the Kenyatta National Hospital in the south to the UN headquarters at 
Gigiri suburb in the north, a distance of about 20 kilometres (12 mi). The city is centred on the City Square, which is located 
in the Central Business District. The Kenyan Parliament buildings, the Holy Family Cathedral, Nairobi City Hall, Nairobi Law 
Courts, and the Kenyatta Conference Centre all surround the square. Climate 
 
 
 
 
 
 
 



 

 

SECTION VI:  TECHNICAL SPECIFICATIONS 
 
Under the Köppen climate classification, Nairobi has a subtropical highland climate. At 1,795 metres (5,889 ft) above sea 
level, evenings may be cool, especially in the June/July season, when the temperature can drop to 10 °C (50 °F). The 
sunniest and warmest part of the year is from December to APRIL, when temperatures average the mid-twenties during the 
day. The mean maximum temperature for this period is 24 °C (75 °F). 
 
1.1.2 Scope of Works 
 
Proposed drilling and equipping of 7 no. boreholes within Nairobi County (Eastleigh Primary Sch, Uhuru estate, Royal Park 
Estate, Manyatta Secondary, Ngando – Lenana, Race Course Primary Sch and Dandora Phase 2). 
 
1.2 Quality and Approvals 
 
In view of the specialized nature of the drilling work, drilling may only take place under the direct supervision of the Engineer 
who will provide an on-site supervisor at all times. The Engineer will provide instructions regarding borehole depths and 
depths for screen installation and will supervise the placing of the gravel pack as well as borehole development and aquifer 
testing and water quality sampling. 
 
When the Contractor experiences particular technical problems and he or his operator seeks help or advice from the 
Employer and/or the Engineer and this is granted, it will only be on the condition that the Employer and/or the Engineer 
does not accept responsibility, if such advice or help does not lead to a successful solution of the problem, or results in 
damage to the Contractor. 
 
The Contractor shall provide all ladders, access lighting facilities and assistance and all things necessary required by the 
Engineer to inspect any part of the Works. 
 
The materials and workmanship shall be the best of their respective kinds and to the approval of the Engineer. The words 
“to the approval of the Engineer” shall be deemed to be included in the description of all items relating to design, 
construction, installation and materials and workmanship for the due execution of the Works. 
 
The Contractor shall submit all data, details and samples as necessary and as reasonably requested by the Engineer of all 
materials that the Contractor proposes to use in the Works. Method statements which adequately demonstrate the 
Contractor’s proposed method of working, methods of maintaining safety and compliance with the programme shall be 
submitted for the Engineer’s approval prior to the commencement of work on any area of the Site. 
 
Where the Contractor is responsible for the preparation of construction documents to describe the permanent works, such 
construction documents shall be approved prior to the procurement of any materials or commencement of any work to 
which the documents relate. 
 
No materials, Plant or equipment shall be procured for the Contract and no work, permanent or temporary, shall commence 
without first obtaining the Engineer’s approval. 
 
 
 



 

 

SECTION VI:  TECHNICAL SPECIFICATIONS
 
All materials, Plant and equipment supplied shall be designed for operation under the above described conditions. 
 
1.3 Construction Documents 
 
Drawings and Documents which are to be submitted by the Contractor to describe the Permanent Works shall become 
Construction Documents upon their approval. 
 
All drawings, technical specifications, bill of quantities, schedules, cost estimates; programme and other information to be 
submitted by the contractor shall be in English and shall be submitted for approval in triplicate. Following approval, the 
contractor shall supply a further five copies to the Engineer. Construction Documents shall not be departed from without the 
approval of the Engineer. 
 
All drawings and documents submitted by the Contractor shall have been checked, signed and be ready for issue and shall 
bear: 
 
Title of the drawing or document; 
 
Scale; 
 
Date; 
 
Work item reference number complying with an approved numbering system; 
 
Name and references of the Contractor; 
 
Names of the employer and the Engineer; 
 
Date of approval by the Contractor and the signature of the person responsible for approval. 
 
Drawings and documents submitted for approval shall be delivered to the Engineer’s office as designated by the Engineer. 
 
Unless otherwise specified the Contractor shall allow a minimum of 14 days, after the date of receipt by the Engineer for 
approval of drawings and documents by the Engineer. 
 
1.4 Operation and Maintenance Manuals 
 
The Contractor shall submit to the Engineer for approval four copies of the Operation and Maintenance (O&M) Manuals. 
 
The Contractor shall supply the final version of the O&M Manuals prior to the issue of the Taking-Over Certificate for either 
the whole of the Works or the respective Section or part of the Works. Each set shall be bound together in a stout plastic or 
other approved cover. 
 
O&M Manuals shall be supplied written in English language, all parts and equipment listings shall be in English. 



 

 

SECTION VI:  TECHNICAL SPECIFICATIONS 
 
1.5 Level Datum 
 
Before the commencement of constructional work, the Contractor shall establish, in a position to the approval of the 
Engineer, steel datum pegs which shall be securely concreted in. The level of these pegs shall be established and agreed 
with the Engineer and all levels used in the construction of the Works shall be referred to these established datum points. 
The correctness of this datum shall be checked at regular intervals during the construction period as agreed with the 
Engineer. 
 
Where possible construction drawings and all levels used for construction shall be referred to the national height datum as 
defined by the Survey of Kenya. The Contractor shall be responsible for obtaining the location and values of the permanent 
bench marks. In cases where such bench marks do not exist, the site datum shall be agreed with the Engineer. 
 
1.6 Setting Out of the Works 
 
The site layout drawings show indicative site layouts. Prior to commencing construction, the Engineer will agree with the 
Contractor the basic information supplementary to that shown on the Drawings such as the position of manholes, chambers, 
centre-lines and base-lines sufficient for the Contractor to locate the Works. 
 
The Contactor shall prepare detailed setting out drawings and data sheets as necessary and submit them to the Engineer in 
triplicate for approval. Any modifications to the setting out drawings or data sheets required by the Engineer shall be made 
by the Contractor and resubmitted for final approval. Should it be necessary during setting out or during construction for the 
approved setting out details to be amended, the Contractor shall amend the drawings or data sheets or make new ones for 
approval as required by the Engineer. 
 
For pipelines, the Contractor shall in the presence of the Engineer set-out the pipeline alignments in accordance with the 
indicative alignments shown on the drawings taking into account physical features on the ground, any existing services, any 
requirements of relevant Authorities and any changes deemed necessary by the Engineer, confirming the locations of all 
valves, air valves, washouts, hydrants and bends. 
 
The Contractor shall prepare and submit to the Engineer, at an approved scale, plans of the pipeline route and profiles of 
ground levels after any initial clearing of the wayleave or easement showing the proposed pipe invert levels and precise 
chainages for all valves and fittings for approval. Following approval, the Contractor shall submit to the Engineer two copies 
of the agreed alignment and profiles. 
 
SECTION VI:  TECHNICAL SPECIFICATIONS 
 
1.7 Boundaries of Works 
 
The Employer shall provide the Site upon which the Permanent Works are to be constructed. Where a drain or pipeline is to 
be within an existing road or track reservation or is otherwise located in land designated Public Domain the Site width will be 
restricted to the limit of the public land. The existing boundary fences and walls shall not be disturbed without prior approval 
of the Engineer and, unless road diversions and closure notices are approved and posted, carriageways shall be left 
available for the safe passage of traffic. 
 
The Employer or the Engineer will obtain the necessary permission for access to the drilling sites, but if any access road or 
bush clearing to provide access to the drill sites will be the responsibility of the drilling Contractor. The contractor shall make 
own investigation to satisfy themselves on level of scope related to site access and maintain the access throughout the 
contract It is a recommended to use locally available unskilled labour for this purpose. The Contractor at his own cost will 
repair any damage to the surface of any private roads, fences or gates by the contractor‘s plant and equipment. Drilling mud 
pits and others must be properly filled and leveled after completion of the drilling activities. 



 

 

 
 
Any other damage to private property will be handled strictly according to the General Conditions of Contract. 
 
The Contractor shall not enter upon or occupy with men, tools, equipment or materials any land other than the site without 
the written consent of the owner of such land. 
 
On occupation of the Site or other land the Contractor shall provide such fencing, as required. 
 
1.8 Work through Private Land 
 
In order that the necessary parts of the Site which are on private land may be obtained the Contractor shall supply the 
Engineer with full information of his programme sufficiently in advance of the dates upon which the Contractor proposes to 
enter upon each areas of the Site. The Contractor shall where required, in consultation with the Engineer, programme the 
Works to designate the areas of the Site to which the Contractor is to be given possession and the sequence of taking 
possession. 
 
The Contractor shall obtain written approval before entering upon any private land or cutting through ditch, bank, hedge, 
wall, fence or any other form of boundary marking and he shall carry out all reasonable requirements as approved by the 
Engineer in the matter of reinstatement. 
 
1.9 Public Utility Mains and Services 
 
Where the Contract indicates the positions of existing services or apparatus the positions shown are believed to be correct 
but no warranty is given as to the accuracy or completeness of the information. 
 
It shall be the responsibility of the Contractor to obtain all information available from the Public Utility Authorities regarding 
the position of existing mains and services and he shall copy this information to the Engineer as soon as he obtains it. 



 

 

 
 
SECTION VI:  TECHNICAL SPECIFICATIONS 
 
The Contractor shall carry out excavation works in a manner which safeguards any existing services, including hand 
excavation as necessary and shall be responsible for the cost of any repair work necessitated by damage caused by him to 
any main or service and for any costs arising from the disruption. 
 
The Contractor shall obtain all information and assistance from the Public Utility Authorities for the locating of the mains and 
services and shall agree with the Engineer any trial excavation which may be necessary to confirm or establish these 
locations. 
 
The Contractor shall be responsible for locating all existing services, whether known to the Public Utility Authorities or not, 
and shall conduct his own survey as necessary to accurately locate all services. All efforts to identify these existing services 
shall be carried out in advance of conducting excavation for the permanent works. 
 
Any temporary or permanent diversion of mains and services shall be agreed with the appropriate Authority. 
 
1.10 Safeguards to Existing Pipes, Cables, Structures 
 
It shall be the Contractor’s responsibility to safeguard by means of temporary or permanent supports or otherwise all 
existing sewers, pipes, cables, structures or other things which would be liable to suffer damage if such precautionary 
measures were not taken. 
 
Safeguards shall be to the approval of the Engineer and of the undertaker or owner concerned. 
 
1.11 Records and Drawings 
 
Daily drilling records must be kept in duplicate by the contractor for each borehole in progress on the form provided. In 
addition, the contractor shall provide separate records for each borehole upon completion (borehole completion form). The 
relevant information needed to be contained in these records. 
 
The daily drilling record must be signed by both the drill operator for the contractor, and the Engineer’s representative on 
site at the end of each daily shift. It shall be prepared in duplicate in English language. The Engineer will retain the original. 
The contractor for invoice completion shall use the completed daily drilling records. 
 
The work sheets will contain the following information: 
 
Drilling Rig 
The location of drilling site. 
Make, model, type & size of drilling rig. 
 
 
 



 

 

SECTION VI:  TECHNICAL SPECIFICATIONS 
 
Statement of each operation conducted and time taken, including breakdowns, including type of work performed and 
number of hours on each type of work. 
 
Names of all crewmembers. 
Size of hole and meters drilled per shift. 
Log of soils penetrated. 
Length and size of casing installed 
Length and size of screen installed. 
Length and size of observation pipe installed 
Length and volume of gravel pack, seal or back fill emplaced 
Any problems encountered. 
The result of bail tests, mud monitoring or other tests carried out. 
Total standby time to the nearest minute. 
Well logging 
Development method and time to the nearest minute 
 
Test pump Unit 
Location. 
Make, model & capacity of test pump. 
 
Statement of each operation conducted and time taken, including breakdowns, including type of work performed and 
number of hours on each type of work. 
 
Names of all crewmembers. 
Test pump setting. 
Size of test pump column. 
 
Total test-pumping time in minutes (total time must agree with pumping test data sheet). 
 
Total standby time to the nearest ¼ hour. 
 
For sites where the Contractor undertakes permanent works Record Drawings shall be submitted to the Engineer, for 
approval, in the form of As Built Drawings. Record Drawings shall be prepared to an approved format, and scale in line with 
the construction drawing. 
 
1.12 Connections to Existing Pipes, Cables and Equipment 
 
The Contractor shall be responsible for joining up and making connections between pipes and cables laid by him and 
existing pipes and cables. The Contractor shall submit to the Engineer a drawing showing the details of the connection, and 
shall state the date on which the particular connection is required, and the work shall not proceed until the Engineer’s 
approval has been given. 
 
The Contractor shall be responsible for ensuring the compatibility of new pipes and cables with existing pipework, cables, 
tubing and equipment. 
 
SECTION VI:  TECHNICAL SPECIFICATIONS 
 
1.13 Lighting, Watching and Traffic Control 
 
Where necessary for safety of the public or where required by the Engineer, the Works shall be properly fenced and signed. 



 

 

In addition, the Works shall be lighted from half an hour before sunset until half-an-hour after sunrise and at other times 
when visibility is poor. The position and number of the lamps shall be such that the extent and position of the Works are 
clearly defined. Each Site shall be provided with watchmen as required. 
 
1.14 Contractor’s Offices 
 
The Contractor shall provide and maintain offices for the use of his representative and staff to which written instructions by 
the Engineer can be delivered. Any instructions delivered to such offices shall be deemed to have been delivered to the 
Contractor. 
 
Offices shall be located to give convenient access to the Works and shall be subject to the approval of the Engineer. The 
Contractor shall be responsible for obtaining the land on which to establish any temporary site offices. 
 
The contractor shall be responsible for making all arrangements for the proper disposal of waste. 
 
1.18 Water and Electricity Supplies 
 
The Contractor shall make all arrangements for and provide adequate supply of potable water to each site as necessary for 
the execution and testing of the Works and for use by his workmen. 
 
The Contractor shall make arrangements for and provide any electricity supply required for the execution of the Works, 
including the Tests on Completion. 
 
Contractor’s Staff and Workmen 
 
The Contractor shall agree to employ Kenyan workers to the maximum extent possible. The Contractor shall provide a 
competent Site Agent to the approval of the Engineer to be in charge of the work who shall not be changed except with the 
consent of the Engineer. 
 
The Contractor agrees that his workmen and employees shall be considered for all purposes in his direct pay and employ 
and under his supervision and control. He shall be directly and personally responsible for discharging all obligations, 
financial or other, which may be or becoming owing to any such workman or employee or to his successors, assignees or 
personal representatives. There shall be no contractual or legal relations of any kind whatsoever between the Employer and 
any such workman, employee or any person employed in the performance of the Contractor’s obligations under this 
Contract. 
 
The Engineer may request and the Contractor agrees to accept the request for the immediate removal from the site of any 
employee or worker of the Contractor adjudged by the Engineer to be incompetent, disorderly, unreliable or of bad 
character. Such employee shall not again be employed on the Works. 
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1.20 Project Management 
 
1.20.1 Project Control 
 
The Contractor shall provide within his site organization a project management capability to advise and be directly 
responsible to the Site Agent. (Contractor’s chief site representative) The duties of the section shall include the following: 
 
Planning and programme preparation particularly in relation to the requirements of the Employer and the public authorities, 
and the requirements to maintain water supply and waste water disposal services where careful detailed arrangements 
have to be made and adhered to. 
 
Planning the execution of the Works in a manner which minimizes disruption to the water supply system and will permit the 
efficient and effective commissioning of the water supply system and their respective components. 
 
Ensuring adequate potable water supplies and wastewater disposal services are maintained to all consumers. 
 
Continuous surveillance of progress and anticipation of factors likely to affect the timely performance of the Contract. 
 
Making proposal for modification to forward planning and to the programme at an early stage in the light of factors resulting 
from (d) above. 
 
Continuous appraisal of the Contractor’s methods and routines particularly as to their effect on the community and property. 
 
Forward planning for resource requirements taking due account of possible shortages and delays in the arrival on site of 
materials, equipment, plant and personnel and their mobilization for effective usage. 
 
Acquisition and process of up-to-date information for progress meetings with the Engineer. The preparation of monthly 
progress reports including an update of the detailed programme and cash flow forecast which shall include progress 
photographs as directed by the Engineer. 
 
The Contractor’s project management staff shall be of adequate ability and experience. Programmes shall be based upon 
Critical Path Management (CPM) networks in precedence format and shall be prepared using a suitable PC-based project 
management software package approved by the Engineer. 
 
 
 
 
 
 



 

 

SECTION VI:  TECHNICAL SPECIFICATIONS 
 
Reporting shall be in a manner compatible with the Employers project management procedures and shall use the Earned 
Value (EV) Technique and shall monitor the actual gross value of work completed against the predicted value. 
 
1.20.2 Monthly Statements and Certificates 
 
Monthly statements and certificates shall be submitted in an approved manner and format. In addition to the statements 
submitted in hard copy the Contractor shall submit a computer copy using data base software as prescribed by the 
Engineer. The statements and certificates shall detail the measured value of the work completed on each item of the Works 
in such detail that the Engineer can identify location and measurement of each item. A location shall constitute a single 
structure such as a reservoir, pump station or section of a pipeline or a component of a system such as a pipeline valve 
complex. 
 
Each item shall be uniquely identified in accordance with the numbering system as instructed by the Engineer. 
 
1.20.3 Progress Meetings 
 
The Contractor shall provide a suitable venue, near the vicinity of the Site, and arrange progress review meetings to be 
chaired by the Engineer at monthly intervals to coincide with submission of monthly progress submissions. The Contractor 
shall allow for attendance by the Engineer and up to 4 representatives of the Engineer’s or Employer. The meetings shall be 
attended by the Contractor’s senior representatives, Site Agent and other members of his senior staff as may be deemed 
necessary. 
 
1.21 Equipment for the Employer 
 
The Contractor shall hand over to the Employer on completion of the Works a complete set of tools and equipment together 
with spare parts and fittings to facilitate the maintenance and operation of the installed works. 
 
1.22 Facilities for Survey and Inspection by the Engineer 
 
The Contractor shall make available technicians and such labour, materials and safety equipment as the Engineer may 
require for inspections and survey work in connection with the Works. The Contractor shall provide all necessary tackle, test 
equipment, access, labour, staff and any other thing the Engineer may reasonably require in order that he may safely, 
conveniently and quickly carry out such inspections as he deems necessary at anytime during the execution of the Works 
and during the Defects Liability Period. The Engineer, his representative and assistants, shall not inspect any area of the 
Works where they deem the safety provision to be inadequate and the Contractor shall undertake any work required by the 
Engineer in order to make it safe. 
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1.23 Inspections by the Engineer during Defects Liability Period 
 
The Engineer will give the Contractor due notice of his intention to carry out any inspections during the Defects Liability 
Period and the Contractor shall thereupon arrange for a responsible representative to be present at the times and dates 
named by the Engineer. This representative shall render all necessary assistance and shall record all matters and things to 
which his attention is directed by the Engineer. 
 
1.24 Protective Clothing and Safety Equipment 
 
The Contractor shall provide for the Engineer, his Representative and assistants any additional protective clothing and 
safety equipment necessary for the proper discharge of their duties on the Site. 
 
The Contractor shall provide any necessary protective clothing and safety equipment for the use of authorized visitors to the 
site including the Employer and his staff and representatives and those of any relevant authority who have reason to visit 
the Site. 
 
1.26 Language of Correspondence and Records 
 
All communications from the Contractor to the Engineer shall be in the English language. All books, timesheets, records, 
notes, drawings, documents, specifications and manufacturers’ literature shall be in the English language. If any of the 
aforementioned is in another language a certified translation in English shall be submitted to the Engineer. 
 
1.27 Standards and Regulations 
 
Each and every part of the Works shall be designed, constructed, manufactured, tested and installed in accordance with an 
internationally recognized standard, Code of Practice, or Regulation applicable to that part of the Works. Such standards 
and codes shall include: 
 
British Standard Specification last published. 
International Electromechanical Commission, where available (IEC). 
International Organization for Standardization (ISO). 
 
The Contractor shall provide and keep permanently on site copies of such standards as may be directed by the Engineer 
and shall make them available to the Engineer as required. 
 
1.28 Equivalency of Standards and Codes 
 
Wherever reference is made in the Contract, including Specifications, Drawings and Bill of Quantities, to specific standards 
and codes to be met by the goods and materials to be furnished, and work performed or tested, the provisions of the latest 
current edition or revision of the relevant standards and codes in effect shall apply, unless otherwise stated in the Contract. 
Where such standards and codes are national, or relate to a particular country or region, other authoritative standards that 
ensure a substantially equal or higher quality than the standards and codes specified will be accepted subject to the 
Engineer’s prior review and written consent. 
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In the event the Engineer determines that such proposed deviations do not ensure substantially equal or higher quality, the 
Contractor shall comply with the standards specified in the Contract. 
 
1.29 Quality Control 
 
The Contractor shall be responsible for his own quality control and shall provide sufficient competent personnel for 
supervising the Works, taking and preparing samples and for carrying out all necessary tests. 
 
1.30 Units 
 
The International System of (metric) Units as set out in ASTM E380 shall be used throughout the Contract except where 
otherwise provided. 
 
1.31 Inspection and Testing during Manufacture 
 
The performance of each item of Plant or Pipe shall be tested in accordance with the Specification to the requirements of 
the Engineer. 
 
Test certificates in triplicate shall be submitted by the Contractor to the Engineer within 2 weeks of the date of the tests. 
Type tests are not acceptable. Test certificates shall be supplied for tests carried out on the actual Plant being supplied. 
 
Plant shall not be dispatched from the manufacturer’s works until it has passed the specified tests and approval been given 
by the Engineer. 
 
The Engineer shall at his discretion witness tests of individual items of Plant at the manufacturer’s works. The Engineer 
shall be given three weeks’ notice in writing before such tests are to take place. 
 
The acceptance by the Engineer of any item of Plant or equipment after testing at the manufacturer’s works shall in no way 
relieve the Contractor of his responsibility for the correct performance. 
 
2. Conformity Visit for Drilling Rigs and Contractor’s Equipment 
 
 
Before erection of the drilling rig at the first borehole location, the Engineer will verify that the Contractor‘s has mobilized the 
equipment listed in the Contract. No authorization to start the drilling works will be given if equipment is not mobilized as 
listed. 
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At any moment during drilling operations, the Engineer may interruption works operations if the equipment mobilized by the 
Contractor differs from those listed in the Contract. 
 
3. Method for Boreholes Construction 
 
3.1. Location of boreholes 
 
The final locations of boreholes will be given by the Engineer, with a minimum 5 days’ notice before erection of rig at site. 
Each site will not be located less than 90 m from the previous one in the same well-field. 
 
3.2 Drilling techniques 
 
a) Depth and boreholes design 
 
The boreholes to be drilled will be required to penetrate thickness up to 10 m to 20 m soil or poorly consolidated sediments. 
The contractor should indicate clearly in his proposal the drilling technique he will operate for drilling the first poorly 
consolidated levels. 
 
The required drilling technique down to a depth of about 320m is rotary drilling with bentonite accepted in the drilling fluid 
(see § 5.4 for characteristics of the drilling fluid). 
 
b) Centralisers and end plug 
 
In order to achieve the required borehole linearity, all casing permanently installed in wells should be fitted with centralisers 
at 6 meter intervals or as otherwise directed by the Engineer. The centralisers should be factory manufactured from spring 
steel straps welded to hinged steel collars to the approval and direction of the Engineer. 
 
A factory manufactured stainless steel end plug will be installed at the bottom of the screen and tubes. 
 
c) Gravel pack installation 
 
A special attention will be paid to quality of gravel pack installation. The mud circulation should be maintained during gravel 
pack installation. 
 
No gravel pack could be installed in the well without use of a cross-over tool. With this tool, the fluid and filter pack pumped 
down through the drill pipe will discharge bellow the packed associated to the cross-over tool while the return flow will be 
conducted up through the packer into the annular space around the drill pipe. The stinger pipe below cross-over tool will 
extend to some 1 m of the bottom of the screen. 
In order to prevent undesirable separation of coarse and fine fraction of the gravel pack, the uniformity coefficient of the 
mixture will be lower than 2.5 (see § 5.6. Characteristics of the gravel pack). In order to check the perfect installation of the 
gravel pack, a 3m piece of telltale screen will be installed above the production screen, inside the telescoped section. 
d) Partial backfilling of wells 
The Contractor may be required to backfill an existing well to a depth specified by the Engineer. The backfill material will 
consist of sand and ten millimetres by twenty 
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Millimetres crushed or graded gravel or other sized gravel. All such backfill material must be approved by the Engineer 
before being used in the well. 
 
e) Cementation under pressure 
 
The Cementation under pressure should be done from the bottom through a cementing shoe: the annular space shall be 
filled in by cement up to cement appears at the surface. If cement fail to reach the surface, the Contractor, should at his own 
cost and to the satisfaction of the Engineer, demonstrate that the cement is continuously sealing the casing from the bottom 
to half of the cemented depth. It should then continue the cementation from the surface and finally demonstrate at his own 
cost and to the satisfaction of the Engineer, that cement is continuously sealing the whole casing. 
 
Should the Contractor fail to conduct these operations to the satisfaction of the Engineer, the borehole may be declared lost. 
 
f) Failure of casing strings to enter well 
 
In the event that any string of casing will not enter the well, the casing will be removed and the well will be renamed or re-
drilled. If the string of casing still does not enter the well, the well will be declared lost. 
 
3.3. Drilling Sequence 
 
Drilling of the poorly unconsolidated levels, up to 10 to 20 m 
 
Installing of a surface casing from the bottom of the hole to the surface 
 
The surface casing will be fixed in position by cement being placed in the bottom half meter of the hole by tremmie pipe 
installed inside the casing, to ensure that the surface pipe remains plumb, and that there is an annular seal for the cement. 
The annular space between the well and the surface casing will then be filled with cement up to 1 m below ground surface. 
Once in place the cement will be allowed to set for a period of 12 hours 
 
Drilling of the borehole down to a depth of about 320 m (diam. 12”) below the ground. 
 
An electrical well logging shall be performed and decision can be taken to continue drilling (come back to previous indented 
line). 
 
The extrados of the casing is cemented under pressure from the bottom up to the surface. The Contractor will provide all 
necessary equipment to ensure the correct and successful displacement of the cement. Before proceeding with the 
cementing of the casing, circulation should be established around the casing without any loss and on completion of the 
cementing some cement should return to the surface. 
The cement is allowed to set for 24 hours’ minimum 
Gravel pack shall be installed beneath the screens and tubes using a cross-over tool. The borehole is then developed 
A full pumping test is completed 
The well head is constructed 
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3.4. Sampling and logging 
 
a) Formation Sampling 
 
Representative samples of the strata penetrated will be collected every meter (or as otherwise directed and approved by the 
Engineer), by whatever method is standard for the drilling technique in use. 
 
A sample of the formation cuttings will be removed from the drilling medium by collecting the sample in a screen, or by 
collecting a large sample of the drilling fluid and allowing the cuttings to settle out. Care will be taken to ensure that the 
sample is representative of the material being drilled and not contaminated by hole erosion or cavings. 
 
The samples will be placed in approved and appropriately marked heavy plastic sample bags and handed over in a sturdy 
box to the Engineer. The sample box will be a container fitted with individual compartments for the samples. A card will be 
inserted into each compartment along with the sample, indicating, in water-proof ink, the depth from which the sample was 
recovered. 
 
When requested by the Engineer, the samples will be displayed in a neat and organized manner so that the entire geologic 
section is clearly represented. 
 
b) Well head logging 
 
Penetration rates, measured as minutes per meter drilled, must be recorded for every meter in the drillers log in regard with 
the pressure on the tool. The Contractor must report immediately to the Engineer‘s representative on site any changes in 
the penetration rate. The penetration rate report must include the method of drilling used and if any changes in the drilling 
method must be recorded its depth and time of change. Drilling interruption for flushing without drilling, stoppage during 
installation of additional drill pipes; breakdowns, etc must be properly recorded so that the drilling rates can be properly 
interpreted purely based on tame taken for drilling. 
 
The contractor shall endeavour to operation in such a way as to detect water strikes by noting increases in flow rates. For 
this purpose, marsh funnel and stopwatch must be available. In order to measure yield rates during drilling and so to obtain 
an indication of water strikes, the return water must be directed through a gauging weir consisting of a 90o weir plate (V – 
Notch) installed at a suitable point in the return water circulation system. The dimension of the V-Notch should be at least 
800mm wide across the top and the V and 400 mm vertical depth. 
 
3.5. Borehole development and clean-up 
 
Well development will be conducted with successively both airlift pump system and interrupted over-pumping. All well 
development methods and chemicals must be approved by the Engineer. 
 
For airlift pump system, it is a requirement that the double-tube airlift method to be used by the drilling contractor for the 
development of boreholes. Development must begin from the bottom of the borehole; the apparatus being placed about 1 m 
above the base of the borehole. The air is turned on and off repeatedly to agitate the fine material within the gravel pack 
and 
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the surrounding formation. This process continued every two meters upward within the borehole until the static water level is 
reached. Once this is completed the apparatus is lowered to the bottom of the borehole to remove sand and gravel and the 
borehole is then further airlifted until the water is totally clean to the satisfaction of the Engineer. 
 
For interrupted pumping, the pumping shall be done at rates up to 2 times the design capacity. The pumping should be 
carried out in at least 5 steps, which should include pumping rates of 0.25, 0.5, 1, 1.5 and 2 times the design capacity, with 
no check valve nor foot valve present. Pumping shall be conducted in 5 minute cycles. 
 
Development shall continue for a minimum of 6 hours’ air-lift development plus 3 hours interrupted pumping development 
and until the discharge water is clean and free of sand (i.e. no more than 1 cm diam. sand stain test) or until such time as 
the Engineer finds acceptable. No payment shall be made for the extra hours necessary after 15 hours of development. 
 
3.6. Borehole Disinfection 
 
The Contractor shall at all times take every precaution to ensure that the borehole is kept free of contamination. The 
Contractor will ensure that formation stabilizer material is disinfected prior to installation. 
 
Disinfection of the borehole shall be undertaken immediately after the borehole development process has been completed. 
The Contractor will devise a method for the disinfection procedure that meets the approval of the Engineer. The Contractor 
will include the cost of the disinfection process in his unit process for borehole construction. 
 
The Contractor shall ensure that the disinfecting agent is uniformly applied throughout the entire water depth of the 
borehole. The disinfecting agent may be placed by a tremie pipe of sufficient length to extend to the bottom of the borehole. 
The disinfecting agent shall be applied through the hose that shall be raised and lowered to achieve uniform distribution of 
the solution throughout the borehole. 
 
3.7. Concrete slab, well heads and capping of boreholes 
 
a) Sanitary seal 
 
The annular space between the borehole and wall of the surface casing shall be grouted for sanitary seal for a depth not 
less than 2 m below ground surface with mixture of cement and water slurry by a pour-in method from the top. 
 
Cement grouting shall be carried out in one continuous operation before initial setting of the cement occurs. Regardless of 
the method used, the grout shall be introduced at the bottom of the space to be grouted. In no circumstance will this be less 
than 2 m below the wellhead. The method proposed by the Contractor will be changed or modified if and required to suit the 
local conditions. 
 
b) Construction of concrete slab 
 
After the completion of the borehole to the satisfaction of the Engineer, the Contractor if must excavate around the sanitary 
seal until reasonably firm formation is reached. 
The ends of the surface casing shall be cut off 0.5 m below the surface level.



 

 

The Contractor shall construct a reinforced concrete block (with 12 mm steel reinforcing rods at equal spacing) with the 
surface dimension of 1 m width, 1 m length and 1.5 m high (1 m below the surface level, 0.5 m above the surface level). 
Surface of the concrete block will have a divergent slope. 
 
The well casing must protrude 0.2 m above the concrete block unless otherwise specified by the Engineer. 
 
The wellhead block shall be cast around the surface casing in accordance with the Contract drawings, with 0.5 m inside the 
concrete slab. 
 
c) Wellhead block and capping 
 
The wellhead block without artesian pressure is detailed in the drawings section. The Contractor shall supply all materials 
and carry out the construction of the wellhead according to the following instructions: 
on the top of this casing, a welded flange (stainless steel, 10 mm tick); 
 
over the flange, a capping plate (stainless steel, 10 mm tick) bolted together with the coupling in 8 points and welded in 10 
points. 
 
The wellhead block with artesian pressure will be equivalent to the above, but should stand up to 3 bars pressure. 
 
The well head shall be marked with the well number, in a manner approved by the Engineer. 
 
5.8. Lost boreholes and abandonment 
 
a) Failure to complete wells 
 
Should any accident to the plant, jamming of the tools or casing, collapse of the borehole, or any other causes due to the 
Contractor ‘s negligence, prevent the satisfactory completion of the works, the borehole shall be deemed to be lost and no 
payment shall be made for that borehole or for any material not recovered there from, nor for any time spent during 
operations or while attempting to overcome the problems. The option of declaring such lost well shall rest with the 
Contractor. 
 
In the event of a well potentially being deemed lost, the Engineer may where possible redesign the well so that it is of use to 
the Employer and payment will be made in accordance with quantities and rates written in the Contract document. Should it 
not be possible to do this, the well shall be declared 'lost'. 
 
A well may also be declared lost by the Engineer if it is not completed as required due to uncontrolled caving, lost tools 
down-hole which cannot be recovered, lost circulation zones, unsuccessful cementing or any other reason which leads to 
failure of completion and which renders the well useless or of little value to the Employer. 
 
A lost hole should be neutralised by a full cementation at the satisfaction of the Engineer. 
 
No payment shall be made for a lost well and its neutralisation. 
 
In the event of lost well the Contractor shall drill a new well at a site indicated by the Engineer. 
 
b) Fishing 
 
Under no circumstances will the Employer pay any charge for time spent on fishing operations due to the Contractor's 
negligence, broken drill string components, stuck pipe, junk in the hole or any other reason. Contractors are advised to 
assure themselves of the good condition of all drill string components and maintain adequate wellhead security at all times. 
c) Abandonment 



 

 

 
The Engineer shall have the right at any time during the progress of the work to order the abandonment of a borehole. 
 
The Contractor thereupon shall withdraw the casing from the borehole, if applicable, and salvage or attempt to salvage all 
such materials as the Engineer shall direct and/or up until the Engineer revokes such direction and shall fill in or leave the 
borehole to the satisfaction of the Engineer. Aquifers may be sealed by cement. 
 
Payment shall be made for such abandoned boreholes at the rates and tariffs shown in the Bill of Quantities. 
 
4. AQUIFER TESTING AND WATER QUALITY 
 
4.1. Introduction 
 
The aquifer pumping test is a thorough and precise test of the characteristics of the water bearing formation in the vicinity of 
the well. It is of prime importance that the Contractor correctly monitors test pumping operations to ensure that accurate 
data is obtained. Testing work will be carried out with the intent of maximising the chances of success in completing tests 
within the allocated period of time. 
 
For testing operations, the pump test will be installed at the bottom of the pump house, i.e. 
the bottom of the casing. 
 
6.2. Calibration test 
 
Before beginning the actual tests on each well, a calibration test must be undertaken. This involves checking that all 
equipment including the pump, generator, manometer and pipes are working satisfactorily. The discharge pipeline shall be 
checked for leaks. The gate valve shall be graduated and relative discharge positions marked in preparation for the step 
test. Once the calibration test has been completed the well must be allowed to recover to the satisfaction of the Engineer, 
before the actual test pumping operations can begin. 
 
The cost of the calibration test shall be uniformly spread over the pump test items of the Bill of Quantities. 
 
4.3. Tests sequence and duration 
 
If calibration test shows that a well has sufficient capacity to be interest, pump testing shall be carried out. The following two 
types of test may be conducted according to the instruction of the Engineer. 
 
Continuous Step Draw-Down test: The Step Draw-Down test shall have six (6) steps of one (1) hour each, without rest 
period. The test shall begin with the lowest discharge rate (about 1/5 of the pump capacity) and increase consecutively until 
the maximum discharge rate is reached. (about 150% of the planned well yield). Upon completion of the step drawdown 
test, a step undertaken, which should normally last for at least two (2) hours or as otherwise directed by the Engineer. 
 
Constant discharge test. Constant discharge tests will be hundred twenty (120) hours in length followed by a twenty four 
(24) hours recovery period, at a pumping rate close to the planned well yield (70 l/s or 115 l/s). The Engineer or his 
representative during the test on the basis of the measurements made and his analysis may increase or reduce both 
periods thereof. 
 
The pump test shall be terminated only upon the written notice of the Engineer or his representative. 
 
The test pump cannot be removed from the well during the recovery periods. 
 
  
The pumped water during pumping test should not be allowed to from pools to avoid re-infiltration in the vicinity of the wells. 



 

 

If the Engineer feels that infiltration would take place around the well he can order the Contractor to dispose the water by 
means of discharge pipes toward a nearby natural drain over a distance where infiltration in to the aquifer during testing is 
negligible. 
 
4.4. Water level measurements 
 
During the period of the tests, the Contractor shall measure and record water levels in the pumped well. For measurement 
of water levels in wells, pressure meter or electric water level indicators shall be used. 
 
If water level indicator is used, the Contractor shall have at lest two water level indicators on each site. In the tested well, the 
measurement will be done through a temporary measurement pipe which shall be deep enough to reach the top of the 
pump. 
 
The water level measurement will also be done in up to 2 neighbour wells designated by the Engineer. 
 
For the tested borehole, the following time intervals are recommended: 

Every 1 minutes from 0 to 10 minutes of pumping 
Every 2 minutes from 10 to 30 minutes of pumping 
Every 5 minutes from 30 to 60 minutes of pumping 
Every 10 minutes from 60 to 360 minutes of pumping 
Every 15 minutes from 360 to 600 minutes of pumping 
Every 30 minutes from 10 to 24 Hours of pumping 
Every 60 minutes from 24 to 72 hours of pumping 

 
4.5. Flow measurements 
 
Flow measurements shall be made by means of a gauging weir consisting of a 90o weir plate (V – Notch) as described in 
the drawing section. 
 
Flow measurements will be made for any water level measurement. 
 
The contractor is responsible with mobilising testing pump with sufficient capacity to meet the planned well yield. 
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4.6. Interruption of the test pumping 
 
The discharge rate during the pumping shall be maintained within five per cent of the rate established by the Engineer and 
the Contractor shall maintain uninterrupted pumping during the period of all tests. If not so, the Engineer may declare the 
test interrupted. 
 
Shall the Contractor fail to provide accurate water level and flow measurement with the recommended frequency, the 
Engineer may also declare the test interrupted. No payment will be made for the elapsed time of the test prior to the 
interruption. 
 
Unless otherwise directed by the Engineer, interrupted tests shall not be restarted until sufficient time has elapsed for 
complete recovery of the water levels in the pump or observation well and shall not be considered to be a part of the 
pumping test for purposes of payment even though water level measurements shall be made during that period by the 
Contractor if so directed by the Engineer. 
 
4.7. Reporting 
 
The contractor shall record test-pumping data on prepared sheets after the approval of the Engineer. The data sheet shall 
be filled in the English language. The data sheets prepared in triplicate shall include the following information: 
 
The location of the well being tested. 
 
The physical characteristic of the well including depth, diameter, size length of casing screen setting and length of screen. 
 
Characteristics of the test pump 
 
Depth of setting of the test pump in meters. 
 
Date and time of start and finish of pumping test. 
 
Static water level at commencement of test, dynamic water levels and discharge rates at prescribed time intervals. 
 
Draw -down recovery after pumping is completed. 
 
Date and time of start of removal of test pump from the borehole. 
 
4.8. Water samples and analysis 
 
Water samples for water quality analysis must be collected during the pumping test as directed by the Engineer. Each 
sample consists of 4 containers as in a glass or suitable plastic container of 1-liter capacity each. 
Water samples should be clearly marked showing name and number of well, date of sampling, hour of sampling, 
temperature and conductivity of water during sampling and signature of person taking the sample. 
 
2 sets of samples are dedicated for future ICP-MS analyses and will be stored. 
 
1 set will be stored for cross-check analysis if required. 
 
One sample shall be sent to a Laboratory approved by the Engineer within 12 hours after sampling. During transportation, 
the sample shall be kept in an isotherm box. 
 



 

 

The contractor shall carry out water analysis for at least the following:-: 
Temperature 
 
Electrical conductivity at 25°C 
 
pH at 20°C 
 
Cations: Ca++ Mg++ Na+ K+ and total Fe 
 
Anions: Cl-, NO3-, SO4-- and HCO3- 
 
Note: 
 
The Engineer may order additional analyses if deemed necessary to achieve project objectives 
 
Contractor is responsible in ensuring that the samples are stored in corrtect temperature condition throughout the contract, if 
deemed necessary the contractor shall provide air-conditioned room exclusively for storing the samples. 
 
Time of storing: till the demobilization. 
 
5. QUALITY OF MATERIALS AND WORKS 
 
5.1. Erection of drilling machine at borehole site 
 
The drilling machine must be erected at the borehole site in such a way that the hole will be drilled within 1 m of the marks 
which is shown to the contractor by the Engineer. No payment will be made for a well not located at the designed site. 
 
5.2. Verticality and alignment of boreholes 
 
The wells will be drilled and cased straight and vertical, and all casing, screen or liners will be set plumb and true to line. 
 
Upon completion of drilling or at any other time, the borehole shall be tested for verticality and straightness using deviation-
measuring instruments like Inclinometer, Draft Indicator…etc provided and operated by the Contractor at the Contractor ‘s 
own expenses. Readings of deviation and direction will be taken at three meters’ depth intervals. Deviation shall be no more 
than 10%. 
 
After pump house casing installation, verticality will be tested by the plumb-bob method. The dummy will consist of an 
axially suspended cylinder (or cage-ring) at least 7 m long with an external diameter as specified in the Conventional Code 
of Testing Boreholes. The suspending wire should be less than 5 millimetres diameter of uniform cross section with no 
kinks. Dummy should freely be passed down the borehole without force. Dummy is provided and operated by the Contractor 
at the Contractor ‘s own expenses. 
 
Should the plumb or dummy fail to move freely throughout the length of the casing or hole to the bottom of the housing line 
or should the borehole vary from the vertical in excess of above specified value, or beyond limitations of this test, the 
plumbness and alignment of the borehole shall be corrected by the contractor at his own expense. Should the contractor fail 
to correct such faulty alignment or verticality, the well may be deemed lost. The Engineer may waive the requirements of 
this paragraph for verticality if in his judgment he establish that:- 
 
The Contractor has exercised all possible care in constructing the borehole and the defect is due to circumstances beyond 
his control. 
 
The usefulness of the completed borehole will not be materially affected. 



 

 

 
The cost of necessary remedial measures will be excessive. 
 
In no event will the provisions of this paragraph with respect to alignment be waived. 
 
5.3. Assembling of casing, tubes and screens 
 
The assembling methodology for casing, tubes and screen will be submitted to and approved by the Engineer before 
operation. A particular attention will be paid to the external diameter of tubes and screens, and his compatibility with 
cementing or gravel pack installation. 
 
The 18”5/8 casing may be coupled to each other either with welds. In order to secure mechanical and corrosion resistances, 
the Contractor should submit the certificates and qualifications of the 
 
welding operator as well as the welding procedures to the Engineer and get his approval before starting operations. All 
welding electrodes must comply with the Standard Specifications DIN 1913 or AWS (American Welding Society) standards. 
 
The 13”3/8 tubes and screens may be coupled to each other either with tight sleeve connection (ZSM connection 2 rods 
version). 
 
The 8”5/8 and 10”3/4 (type 2) tubes and screens may be coupled to each other either with tight sleeve connection (ZSM 
connection 2 rods version) or with API round threaded connection. 
 
The 10”3/4 (type 1) tubes and screens may be coupled to each other either with API round threaded connection. 
 
In case of threaded connections, the lubricating compound shall not contain any heavy metal or hydrocarbon. 
 
5.4. Characteristics of the drilling fluid and additives 
 
In order to limit the environmental impact and to improve the mud quality, the contractor should use mud tanks. Hand dug 
pits for mud are forbidden. 
 
Drilling mud should of biodegradable type and non-toxic and amenable to degradation by an appropriate chemical agent. 
The use of bentonite mud is only authorized for drilling of the sealed terrain, i.e. less than about 230 m. 
 
The Contractor must ensure that if the Employer or Engineer specifies mud drilling, he has the necessary equipment 
including mud pumps, viscosity-measuring apparatus, water tanks etc., to enable him successfully complete the works. 
 
The Contractor shall specify the brand name and manufacturer of any mud or chemicals or additives proposed to be used 
and include technical specifications or any other relevant data. Readings of the mud condition (pH, viscosity, density and 
sand content) will be collected and recorded as directed by the Engineer. Steps will be taken immediately to correct any 
variations of the preferred values. 
 
 
 
A special and permanent attention should be paid to the density of the drilling mud, in regard to the expected high 
artesianism of the aquifer. Balanced mud weights will be used for control of the artesian conditions. Barite may be used for 
mud weight control. 
 
Where applicable and required, mud dispersing agents (such as glassy phosphate), acids for washing limestone, and other 
chemicals applicable to standard procedures may be used as. If polyphosphates are used, it must be followed by well 
disinfection. It is recommended, 



 

 

 
however, to provide a polyphosphate product that already contains disinfecting agents (i.e. 
‗Weltone‘ or equivalent). 
 
5.5. Characteristics of the casings and screens 
 
Surface casing can be standard black steel casing. All other casing, plain tubes and screens will be made of 304L stainless 
steel or equivalent. 
 
The 10 ¾” tubes and screens characteristics should be: 
 
Tubes: Internal and external longitudinally welded pipe AISI 304L according to ASTM A312 or DIN 4922 with ferrite content 
<5% and OD 273 mm 
 
Tubes and screens: the minimum collapse resistance will be 65 bars for the type 1 (the standard pipe 273 x 9.27 mm should 
meet this requirement) and 50 bars for the type 2. 
 
Before shipment material will be picked and passivated according to ASTM A380 
 
The 8 5/8” tubes and screens characteristics should be: 
 
Tubes: Internal and external longitudinally welded pipe AISI 304L according to ASTM A312 or DIN 4922 with ferrite content 
<5% and OD 219 mm 
 
Tubes and screens: the minimum collapse Strength will be 70 bars (the standard pipe 219 x 8,18 mm (Sch 40) should meet 
this requirement). 
 
Before shipment material will be picked and passivated according to ASTM A380 
 
All screens to be installed into the boreholes would be with 0.75 mm slot (tolerance 0.2 mm). This slot might be modified to 
1 mm (tolerance 0.2 mm) slot after the first series of tests. The authorized open area will range from 6.5% to 9.5%, in order 
to maintain an entry velocity from 2 to 3 cm/s. In case of use of pipe base wire wound screens, the pipe has to offer an open 
area significantly higher than the continuous wire open area, and 13% minimum. 
 
All casing and tubes supplied by the Contractor and which will be installed permanently in the boreholes must be with no 
circular welding; only longitudinally welding is allowed except to connect the fittings. None of the pipes will made of short 
pieces welded together. 
 
All casing and tubes supplied by the Contractor and which will be installed permanently in the boreholes must be new and 
must comply with the ASTM standards. The appropriate manufacturer ‘s product information pamphlets with full details of 
the offered casing, tubes and screens, including method of joining must be provided to the Engineer and accepted before 
installation in the hole. The following information should be engraved on equipments: 
Customer project name Supplier name 
 
Material 
 
OD and slot for screens, OD and nominal thickness for tubes 
 
The Contractor will organise at his own costs a qualitative inspection, carried out by a recognized international certification 
company (third part inspection – choice of the third
party to be given to Engineer). It must be held for the release of the equipment at supplier site to check conformity of: 
 



 

 

Origin of stainless steel, traceability during manufacturing process to avoid mix of different stainless steel. 
 
Quality plan, quality certificate and qualification of manufacturer, welding operators qualifications, welding procedures 
 
Material manufacturer certificates according to EN 10204 / 3.1 
 
Dimensional results (slot measurements, tally list) 
 
X-Ray control of the longitudinal welded joint (for 2% of length over 10% of the pipes number randomly selected) 
 
Before shipment material will be picked and passivated according to ASTM A380 
 
Destructive tensile test (on a partial length of 13”3/8, 10 ¾ and 85/8”screen). The 
 
Contractor should demonstrate that these figures are compatible with the weight of columns of screen and tubes. 
 
Full length destructive collapse test (on pipes and screens 13”3/8 , 10 ¾ and 85/8”) 
 
Internal pickling report and internal acceptance report of the production, as well as environmental report on passivation plan 
 
The Contractor will organise at his own costs (covering travel, accommodation for a minimum of 3 days, subsidence) the 
participation of two (2) representatives of the Client to the qualitative inspection. 
 
5.6. Characteristics of the gravel pack 
 
The gravel pack will consist of quartz sand and gravel will not contain any carbonate calcium. The material must be clean 
well-rounded 90 % composed of quartz. The use angular crushed material is not acceptable. Considering the nature of the 
aquifer material and the specified screen aperture, the required grain size for 95% of the gravel pack material should be 1.0 
mm to 2,5 mm. 
 
5 kg sample of the gravel pack material must be submitted to the Engineer for approval before use. Such approval shall be 
issued in writing and under no circumstances is the contractor to produce gravel for the work until such approval has been 
received. 
 
 
 
 
 
 
 
 
 
5.7. Characteristics of the cement 
 
a) Cement 
 
All cement, which is used, must comply with the Standard Specification DIN 1164, EN 197, DIN 18555 and must not be 
older than three months. Unless otherwise instructed by the Engineer or the Employer, a hardening agent such as calcium 
chloride should not be used to accelerate the cement setting process. The normal aggregate size for use with the cement 
may not exceed 19 mm unless otherwise stated. 
 
b) Cement slurry 



 

 

The cement used for cement slurry will be PORTLAND artificial CPA325 type. 
 
The water used shall be potable water. No less than 800 kg of cement will be used per cubic meter of water. 
 
c) Cement mortar 
The cement used for cement slurry will be PORTLAND artificial CPA325 type. 
 
The water used shall be potable water. No less than 50 kg of cement will be used for 100 l of water. A minimum of 600 kg of 
cement shall be used per cubic meter of sand. 
 
5.7. Tools and accessories 
 
For accessories listed below, the contractor should provide and get approved drawings including all technical details, quality 
plan, reference and origin: 
 
Production well head with and without artesian pressure 
 
Bottom plug; Centralizers; 
 
Handling tools and clamps for pipes and screens (according to EEC safety rules), and; Cross-over tool 
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PART III - THE CONDITIONS OF CONTRACT AND CONTRACT 
 



 

 

 

SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

 
NAIROBI CITY WATER & SEWERAGE COMPANY  

PROPOSED DRILLING AND EQUIPPING OF 3NO. BOREHOLES (GITHURAI 44(CHIEF’S CAMP, 

JOSEPH KANGETHE PRIMARY AND PUMWANI PRIMARY SCHOOL)  WITH 2NO. 50 CM ELEVATED 

PRESSED PANEL STEEL TANK ON 18M STEEL TOWER  WITHIN NAIROBI CITY COUNTY   

[Architect Name and Address] 

General Conditions of Contract 
------------------------------------------------------------------------------------------------------------------------------------- 

1. GENERALPROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated 
below. Words indicating persons or parties include corporations and other legal entities, except where the context 
requires otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 
completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 

“Completion Date” meansthedateofcompletionoftheWorksascertifiedbytheEngineer. 

“Contract Price” means the price defined in the contract and there after as adjusted in accordance with the 
provisions of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under 
the Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution 
and completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes 
Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or 
forming part of the Permanent Works. 

“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom the Contractor utilizes 
on Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and 
any other personnel assisting the Contractor in the execution of the Works. 

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time 
to timeby the Contractor who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity. 
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“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 
including overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and 
plant. 

“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works oraSection(asthecasemaybe) 
under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], 
whichextendsoverthedaysstated intheSpecialConditionsofContract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 
Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [ApplicationforFinalPaymentCertificate]. 

“Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 
payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 
other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 
public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including 
any annexed memoranda comprising agreements between and signed by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 
including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 
dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions 
of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 



 

 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security]. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 
Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 

Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does 
not include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and 
other employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by 
the Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person 
appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is 
responsible for supervising the execution of the Works and administering the Contract and shall be an “Architect” or 
a “Quantity Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” 
registered under Engineers Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the 
Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the 
Procuring Entity and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution 
of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the 
Form of Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref 
actual and interpretative about the surface and sub-surface condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, 
and to which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as 
forming part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any additions and 
modifications to the specification in accordance with the Contract. Such document specifies the Works. 

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract 
Price and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 
subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 
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“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site 
for the execution and completion of the Permanent Works and the remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are 
needed for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of 
Tender, as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in 

accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 
Entity. 

“Testson Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed 
as a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as 
the case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 
Special Conditions of Contract (with any extension calculated from the Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 
[Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to 
Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of 
them as appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 
a) Words indicating one gender include all genders; 
b) words indicating the singular also include the plural and words indicating the plural also include the 

singular; 
c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in 

writing; 
d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting in 

a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the interpretation of these 
Conditions. 

1.3 Communications 
1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 

determinations, notices, requests and discharges, these communications shall be: 
a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any 

of the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and 
b) delivered, sentor transmitted to the addressf or the recipient's communications as stated in the Special 

Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be delivered 
accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to 
the addressfromwhichtherequestwasissued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a 



 

 

Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case 
may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language ofthe Contract shall be English. 
 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 
interpretation, the priority of the documents shall be in accordance with the following sequence: 

a) The Contract Agreement, 
b) The Letter of Acceptance, 
c) The Special Conditions – Part A, 
d) the Special Conditions – Part B 
e) the General Conditions of Contract 
f) the Form of Tender, 
g) the Specifications and Bills of Quantities 
h) the Drawings, and 
i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or 
instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based 
upon the formannexed to the Special Conditions. The costs of stamp duties and similar charges (if any) 
imposed by law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 
Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 
b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become 

due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity.Unless otherwise 
stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities 
shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until 
taken over bythe Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the 
Architect two copies of each of the Contractor's Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 
Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract.The Procuring Entity's Personnel shall have the right of access to all these documents at all 
reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 
Works, theParty shall promptly give notice to the other Party of such error or defect. 
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1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if 
any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by 
when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is 
late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 
drawing or instruction within a time which is reasonable and is specified in the notice with supporting details, 
the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any other associated costs accrued, which shall be included in the Contract Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor 
shall not be entitled to such extension of time, or costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 Asagreed between the Parties, the Contractor shall retain the copyright and other intellectual property 
rights in the Contractor's Documents and other design documents made by (or on behalf of) the 
Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's 
Documents, including making and using modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the 
Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and 
communicate the Contractor's Documents for the purposes of completing, operating, maintaining, 
altering, adjusting, repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other 
software, permit their use on any computer on the Site and other places as envisaged by the 
Contract, including replacements of any computers supplied by the Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall 
not, without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf 
of) the Procuring Entityf or purposes other than those permitted under Sub-Clause 1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual 
property rights in the Specification, the Drawings and other documents made by (or on behalf of) the 
Procuring Entity. The Contractor may, at his cost, copy, use, and obtain communication of these 
documents for the purposes of the Contract. They shall not, without the Procuring Entity's consent, be 
copied, used or communicated to a third party by the Contractor, except as necessary for the purposes of 
the Contract. 

1.12 Confidential Details 



 

 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 
confidentiality shall survive termination or completion of the contract. They shall disclose all such 
confidential and other information as may be reasonably required in order to verify compliance with the 
Contract and allow its proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private 
and confidential, except to the extent necessary to carry out their respective obligations under the 
Contract or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of 
the Works prepared by the other Party without the previous agreement of the other Party. However, the 
Contractor shall be permitted to disclose any publicly available information, or information otherwise 
required to establish his qualifications to compete for other projects. 

 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in 
the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permitor 
similar permission for the Permanent Works, and any other permissions described in the 
Specifications as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity 
shall indemnify and hold the Contractor harmless against and from the consequences of any failure 
to do so; and 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses 
and approvals, as required by the Laws in relation to the execution and completion of the Works and 
the remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity 
harmless against and from the consequences of any failure to do so, unless the Contractor is 
impeded to accomplish these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 
grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 
performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the 
Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 
Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and 
shall cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, 
Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site 
and/or the accounts and records relating to the procurement process, selection and/or contract execution, 
and to have such accounts and records audited by auditors appointed by the Procuring Entity if requested 
by the Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to 
Sub-Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede 
the exercise ofthe Procuring Entity's inspection and audit rights constitute a prohibited practice subject to 
contract termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's 
prevailing sanctions procedures). 

2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site 
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within thetime (or times) stated in the Special Conditions of Contract. The right and possession may not 
be exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the 
Contractor) possession ofanyfoundation, structure, plant or means of access, the Procuring Entity shall do 
so in the time and manner stated in the Specification. However, the Procuring Entity may withhold any such 
right or possession until the Performance Security has been received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor 
right of access to, and possession of, the Site within such times as required to enable the Contractor to 
proceed without disruption in accordance with the programme submitted under Sub-Clause 8.3 
[Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any 
such right or possession within such time, the Contractor shall give notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
Contractor shall not be entitled to such extension of time, Cost or profit. 

2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow 
the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and 
b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 
ii) for the delivery of Goods, including clearance through customs, and  
iii)  for the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity'sPersonnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the 
Procuring Entity's other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take action ssimilar to those which the Contractor is required to take under sub-paragraphs (a), (b) 
and (c) ofSub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the 
Environment]. 

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with 
Clause14 [Contract Price and Payment]. 

3. THE ENGINEER 

3.1 Architect Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the 



 

 

Contract. The Architect staff shall include suitably qualified Assistants and other professionals who are 
competent to carry out these duties. The Architect Name and Address shall be provided in the Special 
Conditions of Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be 
implied from the Contract. If the Architectis required to obtain the approval of the Procuring Entity before 
exercising a specified authority, the requirements shall be as stated in the Special Conditions of 
Contract. The Procuring Entity shall promptly inform the Contractor of any change to the authority 
attributed to the Engineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's approvalis 
required, then (for the purposes of the Contract) the contractor shall require the Architect 
toprovideevidence of such approval before complying with the instruction. 

3.1.5 Except as otherwise stated in these Conditions: 

 
a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 

Architect shallbedeemedtoactfortheProcuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under 
the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, 
request, test, or similar act by the Architect (including absence of disapproval) shall not relieve the 
Contractor from any responsibility he has under the Contract, including responsibility for errors, 
omissions, discrepancies and non-compliances; and 

d) anyact by the Architect in response to a Contractor's request shall be notified in writing to the 
Contractor within 14 days of receipt. 

3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the-
following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 
specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with 
Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 

3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to 
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate 
or reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring 
Entity, with any such instruction of the Engineer. The Architect shall determine an addition to the Contract 
Price, in respect of such instruction, in accordance with Clause 13 and shall notify the Contractor 
accordingly, with a copy to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may also revoke 
such assignment or delegation. These assistants may include a resident Engineer, and/or independent 
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inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or 
revocation shall be in writing and shall not take effect until copies have been received by both Parties. 
However, unless otherwise agreed by both Parties, the Architect shall not delegate the authority to 
determine any matter in accordance with Sub-Clause 3.5 [Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be 
authorized to issue instructions to the Contractor to the extent defined by the delegation. Any approval, 
check, certificate, consent, examination, inspection, instruction, notice, proposal, request, test, or similar 
act by an assistant, in accordance with the delegation, shall have the same effect as though the act had 
been an act of the Engineer. However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 
therefore not prejudice the right of the Architect to reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer 
the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or 
instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Architect may issue to the Contractor (at anytime) instructions and additional or modified Drawings 
which may benecessary for the execution of the Works and the remedying of any defects, all in accordance 
with the Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to 
whom the appropriate authority has been delegated under Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any 
matter related to the Contract. Whenever practicable, their instructions shall be given in writing. If the 
Architec tor a delegated assistant: 

 
a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two 
working days after giving the instruction, and 

c) does not reply by issuing a written rejection and/or instruction within two working days after receiving 
the confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the 
case may be). 

3.4 Replacement of the Engineer 

IftheProcuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days 
before theintendeddateofreplacement, give notice to the Contractor of the name, address and relevant 
experience of the intended person to replace the Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 
to agreeor determine any matter, the Architect shall consult with each Party in an endeavor to reach 
agreement. If agreement is not achieved, the Architect shall make a fair determination in accordance with 
the Contract, taking due regard of all relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting 
particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise 
specified. Each Party shall give effect to each agreement or determination unless and until revised under 
Clause 20 [Claims, Disputes and Arbitration]. 

4. THE CONTRACTOR 



 

 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the 
Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 
permanent nature, required in and for this design, execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin 
in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be 
responsible for all Contractor's Documents, Temporary Works, and such design of each item of Plant and 
Materials as is required for the item to be in accordance with the Contract, and (ii) shall not otherwise be 
responsible for the designor specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 
arrangements and methods shall be made without this having previously been notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless 
otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance 
with the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be 
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall 
include additional information required by the Architect to add to the Drawings for co-ordination of 
each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for 
such purposes for which the part is intended as are specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the 
Architectthe “as-built” documents and, if applicable, operation and maintenance manuals in 
accordance with the Specification and in sufficient detail for the Procuring Entity to operate, maintain, 
dismantle, reassemble, adjust and repair this part of the Works. Such part shall not be considered to 
be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and 
Sections] until these documents and manuals have been submitted to the Engineer. 

4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount 
stated in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a 
freely convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special 
Conditions of Contract, this Sub-Clause shall not apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving 
the Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued 
by a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, 
as stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by 
the Procuring Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 
executedand completed the Works and remedied any defects. If the terms of the Performance Security 
specify its expiry date, and the Contractor has not become entitled to receive the Performance Certificate 
by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the Performance 
Security until the Works have been completed and any defects have been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which 
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the Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, 
losses and expenses (including legal fees and expenses) resulting from a claim under the Performance 
Security to the extent to which the Procuring Entity was not entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving 
a copyof the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an 
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result 
of a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific 
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case 
may be, the value of the Performance Security in that currency by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to 
act on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address 
shall be provided in the Special Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 
Commencement Date, submit to the Architect for consent the name and particulars of the person the 
Contractor proposes to appoint as Contractor's Representative. If consent is with held or subsequently 
revoked in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as 
Contractor's Representative, the Contractor shall similarly submit the name and particulars of an other 
suitable person for such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the 
Contractor's Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance 
of the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the 
execution of the Works, a suitable replacement person shall be appointed, subject to the Architect prior 
consent, and the Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 
3.3 [Instructions of the Engineer]. 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent 
person, and may at any time revoke the delegation. Any delegation or revocation shall not take effect until 
the Architect has received prior notice signed by the Contractor's Representative, naming the person and 
specifying the powers, functions and authority being delegated or revoked. 

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub-
Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in the said 
language, the Contractor shall make competent interpreter savailable during all working hours in a number 
deemed sufficient by the Engineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the 
works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, 
as if theyweret heacts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: 
a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract; 
b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 



 

 

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 
commencement of each Subcontractor's work, and of the commencement of such work on the Site; 
and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 
[Termination by Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 
[Confidential Details] apply equally to each Subcontractor. 

4.4.4 Wher epracticable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to 
be appointed as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period 
and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the 
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor 
shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the 
assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 
opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in the execution on 
or near the Site of any work not included in the Contract. 

 

 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause sthe Contractor to suffer 
delays and/ortoincur Unforeseeable Cost. Services for these personnel and other contractors may include 
the use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility 
of the Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any 
foundation, structure, plant or means of access in accordance with Contractor's Documents, the Contractor 
shall submit such documents to the Architect in the time and manner stated in the Specification. 

4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in 
the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all 
parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works. 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but 
the Contractor shall use reasonable efforts to verify their accuracy before they are used. 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an errorin 
these items of reference, and an experienced contractor could not reasonably have discovered such error 
and avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled 
subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
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[Extension of Time for Completion], and 
b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) whether and (if so) to what extent the error could not reasonably 
have been discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to thise. 

4.8 Safety Procedures 
 
The Contractor shall: 
a) Comply with all applicable safety regulations, 
b) Takec are for the safety of all persons entitled to be on the Site, 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid 

danger to these persons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under 

Clause 10 [Procuring Entity's Taking Over], and 
e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of the execution of the Works, for the use and protection of the public and of 
owners and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements 
of the Contract.The system shall be in accordance with the details stated in the Contract. The Architect 
shall be entitledto audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architectf or information 
before each design and execution stage is commenced. When any document of a technical nature is 
issued to the Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the 
document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, 
obligations or responsibilities under the Contract. 

 

 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, 
all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, 
including environmental aspects. The Procuring Entity shall similarly make available to the Contractor all 
such data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be 
responsible for interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to 
have obtained all necessary information as to risks, contingencies and other circumstances which may 
influence or affect the Tender or Works. To the same extent, the Contractor shall be deemed to have 
inspected and examined the Site, its surroundings, the above data and other available information, and to 
have been satisfied before submitting the Tender as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and completion of the 
Works and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, 



 

 

water and other services. 
4.11 Sufficiency of the Accepted Contract Amount 

 
4.11.1 TheContractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 
[Site Data]. 

 
4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's 

obligations under the Contract (including those under Provisional Sums, if any) and all things necessary for 
the proper execution and completion of the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 
 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other 
physical obstructions and pollutants, which the Contractor encounters at the Site when executing the 
Works, including sub-surface and hydrological conditions but excluding climatic conditions. 

 
4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, 

the Contractor shall give notice to the Architect as soon as practicable. 
 

4.12.3 This notice shal ldescribe the physical conditions, so that they can be inspected by the Architect and shall 
set out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue 
executing the Works, using such proper and reasonable measures as are appropriate for the physical 
conditions, and shall comply with any instructions which the Architect may give. If an instruction constitutes 
a Variation, Clause 13 [Variations and Adjustments] shall apply. 

 
4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such 

a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled 
subject to notice under Sub-Clause 20.1 [Contractor's Claims] to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 
 

 
 

4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect 
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if 
so) to what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-
paragraphs (a) and (b) above related to this extent. 

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may 
also review whether other physical conditions in similar parts of the Works (if any) were more favorable 
than could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent 
that these more favorable conditions were encountered, the Architect may proceed in accordance with 
Sub-Clause 3.5 [Determinations] to agree or determine the reductions in Cost which were due to these 
conditions, which may be included (as deductions) in the Contract Price and Payment Certificates. 
However, the net effect of all adjustments under sub-paragraph (b) and all these reductions, for all the 
physical conditions encountered in similar parts of the Works, shall not result in a net reduction in the 
Contract Price. 

 
4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractorwhen 

submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the 
Contractor'sinterpretationofanysuchevidence. 
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4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 
possession of the Site including special and/or temporary rights-of-way which are necessary for the Works. 
The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out side the Site 
which he may require for the purposes of the Works. 

4.14 Avoidance of Interference 
 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are 
public or in the possession of the Procuring Entity or of others. 

 
 

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 
losses and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 
interference. 

4.15 Access Route 
 

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes 
to the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from 
being damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the 
proper use of appropriate vehicles and routes. 

 
4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as be tween the Parties) be responsible for any maintenance which may be 
required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain 
any permission which may be required from the relevant authorities for his use of routes, signs and 
directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or 
otherwise of any access route; 

d) the Procuring Entity does not guarantee the suitability or a vailability of particular access routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access 
routes shall be borne by the Contractor. 

 

4.16 Transport of Goods 

 
Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or 
a major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing 
and protecting all Goods and other things required for the Works; and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 
losses and expenses (including legal fees and expenses) resulting from thetransport of Goods and 
shall negotiate and pay all claims arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, 
Contractor's Equipment shall be deemed to be exclusively intended for the execution of the Works. The 
Contractor shall not remove from the Site any major items of Contractor's Equipment without the consent of 



 

 

the Engineer. However, consent shall not be required for vehicles transporting Goods or Contractor's 
Personnel off Site. 

4.18 Protection of the Environment 
 

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 
 

4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to 
limit damage and nuisance to people and property resulting from pollution, noise and other results of his 
operations. 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's activities 
shall not exceed the values stated in the Specification or prescribed by applicable Laws. 

4.19 Electricity, Water and Gas 
 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other 
services he may require for his construction activities and to the extent defined in the Specifications, for the 
tests. 

 
4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas 

and other services as may be available on the Site and of which details and prices are given in the 
Specifications.The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of 
these services and for measuring the quantities consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or 
determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 
3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 
 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the 
Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in 
the Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entitys hall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it. 

 
4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 

Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the 
Procuring Entity. 

 
4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the 

details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at 
the time and place specified in the Contract. The Contractor shall then visually inspect them and shall 
promptly give notice to the Architect of any shortage, defect or default in these materials. Unless otherwise 
agreed by both Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default. 

 
4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the 
Procuring Entity of liability for any shortage, defect or default not apparent from a visual inspection. 

4.21 Progress Reports 
 

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 
Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the 
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end of the first calendar month following the Commencement Date. Reports shall be submitted 
monthly thereafter, each within 7 days after the last day of the period to which it relates. 

 
4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding 

at the completion date stated in the Taking-Over Certificate for the Works. Each report shall include: 
 

a) charts and detailed descriptions of progress, including each stage of design (if any), 
Contractor's Documents, procurement, manufacture, delivery to Site, construction, erection and 
testing; and including these stages for work by each nominated Subcontractor (as defined in 
Clause 5 [NominatedSubcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under 
Sub- Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 
environmental aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or circumstances which 
may jeopardize the completion in accordance with the Contract, and the measures being (or to 
be) adopted to overcome delays. 

4.22 Security of the Site 
 

Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 
Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site. 

4.23 Contractor's Operations on Site 
 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be 
obtained by the Contractor and agreed by the Architect as additional working areas. The Contractor 
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel 
within the Site and these additional areas, and to keep them off adjacentl and. 

 
4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 

obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works 
which are no longer required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that 
part of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, 
surplus material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the 
Site and the Works in a clean and safe condition. However, the Contractor may retain on Site, during 
the Defects Notification Period, such Goods as are required for the Contractor to fulfil obligations 
under the Contract. 

4.24 Fossils 



 

 

 
4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 

archaeological interest found on the Site shall be placed under the care and authority of the Procuring 
Entity. The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other 
persons from removing or damaging any of these findings. 

 
4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall 

issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with 
the instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to 
Sub- Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 
After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 

5.2 Objection to Nomination 
 

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with 
supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) any 
of the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against 
and from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources 
or financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the  

 

subcontracted work (including design, if any), the nominated Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 
discharge hisobligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 
connection with the Contract and from the consequences of any failure by the Subcontractor to 
perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for 
sums due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated 
Subcontractors]. 

 
5.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance 
with the subcontract. These amounts plus other charges shall be included in the Contract Price in 
accordance with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 
5.4 [Evidence of Payments]. 

5.4 Evidence of Payments 
 

5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 
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Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 
received all amounts due in accordance with previous Payment Certificates, less applicable deductions for 
retention or otherwise. Unless the Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 
(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse 

to pay these amounts, and 
ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been 

notified of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) 
pay, directto the nominated Subcontractor, part or all of such amounts previously certified (less 
applicable deductions) as are due to the nominated Subcontractor and for which the Contractor 
has failed to submit the evidence described in sub-paragraphs (a) or (b) above.The Contractor 
shall then repay, to the Procuring Entity, the amount which the nominated Subcontractor was 
directly paid by the Procuring Entity. 

 
6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the 
engagement of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when 
appropriate, housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ 
staff and labor with appropriate qualifications and experience from sources within Kenya. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 
established for the trade or industry where the work is carried out. If no established rates or conditions are 
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the 
general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is 
similar to that of theContractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under 
the Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to 
such deductions there of as may be imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 
Personnel. 

6.4 Lab or Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 
including Laws relating to their employment, employment of children, health, safety, welfare, immigration 
and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to 
obey all applicable Laws, including those concerning safety at work. 

6.5 Working Hours 

Nowork shall be carried out on the Site on locally recognized days of rest, or outside the normal working 
hours stated in the Special Conditions of Contract, unless: 
a) Otherwise stated in the Contract, 
b) The Architect gives consent, or 
c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the 

Works, in which case the Contractor shall immediately advise the Engineer, provided that work done 
outside the normal working hours shall be considered and paid for as overtime. 



 

 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also 
provide facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall 
not permit any of the Contractor's Personnel to maintain any temporary or permanent living quarters within 
the structures forming part of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 
Contractor's Personnel. In collaboration with loca lhealth authorities, the Contractor shall ensure that 
medical staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at 
any accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are 
made for all necessary welfare and hygiene requirements and for the prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety 
and protection against accidents. This person shall be qualified for this responsibility and shall have the 
authority to issue instructions and take protective measures to prevent accidents. Throughout the execution 
of the Works, the Contractor shall provide what ever is required by this person to exercise this responsibility 
and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after 
itsoccurrence. The Contractor shall maintain records and make reports concerning health, safety and 
welfare of persons, and damage to property, as the Architect may reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via 
an approved service provider and shall undertake such other measures taken to reduce the risk of the 
transfer of these diseases between and among the Contractor's Personnel and the local community, to 
promote early diagnosis and to assist affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 
obligations, the Contractor shall provide all necessary super intendence to plan, arrange, direct, manage, 
inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the 
language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be 
carried out (including the methods and techniques required, the hazards likely to be encountered and 
methods of preventing accidents), for the satisfactory and safe execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective 
trades or occupations. The Contractors Key personnel shall be named in the Special Conditions of 
Contract. The Architect may require the Contractor to remove (or cause to be removed) any person 
employed on the Site or Works, including the Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 
execution of the Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person. 

6.10 Records of Contractor's Personnel and Equipment 
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The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each 
calendar month, in a form approved by the Engineer, until the Contractor has completed all work which is 
known to be outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or 
disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of 
persons and property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 
Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of 
their families, the Contractor shall similarly be responsible for making the appropriate arrangements for 
their return or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Sitea n adequate supply of drinking 
and other water for the use of the Contractor's Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel 
employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The 
Contractor shall comply with all the regulations of the local health authorities, including use of appropriate 
insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter 
or disposal there of by Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 
involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting 
arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, 
mental, spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions 
for employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children 
below the age of 18 years shall not be employed in dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The 
records shall include the names, ages, genders, hours worked and wages paid to all workers. These 
records shall be summarized on a monthly basis and submitted to the Engineer. These records shall be 



 

 

included in the details to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's 
Personnel and Equipment]. 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 
workers' organizations of their choosing without interference. 

6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment 
and shall not discriminate with respect to aspects of the employment relationship, including recruitment and 
hiring, compensation (including wages and benefits), working conditions and terms of employment, access 
to training, promotion, termination of employ mentor retirement, and discipline. 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 
Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 
Contract. 

7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect for 
consent prior to using the Material sin or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 
Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being 
obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 
inspect, measure and test the materials and workmanship, and to check the progress of manufacture 
of Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, 
including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 
Contractor from any obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put 
out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination, 
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor 
that the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when 
required by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's 
cost. 

7.4 Testing 
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7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, 
and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently. 
The Contractor shall agree, with the Engineer, the time and placef ort he specified testing of any Plant, 
Materials and other parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified 
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the 
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this 
Variation shall be borne by the Contractor, not withstanding other provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the 
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the 
tests, unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made 
in the Architect presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a 
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and 
shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When thespecified 
tests have be enpassed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to 
him, to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the 
readings as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship 
is found to be defective or otherwise not in accordance with the Contract, the Architect may reject the 
Plant, Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then 
promptly make good the defect and ensure that the rejected item complies with the Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated 
under the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur 
additional costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs 
to the Procuring Entity. 

7.6 Remedial Work 

7.6.1 Not withstanding any previous test or certification, the Architect may instruct the Contractorto: 
a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract, 
b) remove and re-execute any other work which is not in accordance with the Contract, and 
c) execute any work which is urgently required for the safety of the Works, whether because of an 

accident, unforeseen able event or otherwise. 
 

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 
specified in the instruction, or immediately if urgency is specified under sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay 
other persons to carry out the work. Except to the extent that the Contractor would have been entitled to 
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 



 

 

Procuring Entity all costs arising from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 
accordance with Clause 15. 

 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of 
the Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances: 

a) When it is in corporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 
8.10 [Payment for Plant and Materials in Event of Suspension]. 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments 
for: 

a) Natural materials obtained from outside the Site, and 

b) thedisposal of material from demolitions and excavations and of other surplus material (whether 
natural or man-made), except to the extent that disposal is as within the Site are specified in the 
Contract. 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the 
date at which the following precedent condition shave all been fulfilled and the Architect notification 
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is 
received by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by 
relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession 
of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 
[Compliance with Laws] as required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] 
provided that the corresponding bank guarantee has been delivered by the Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the 
Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 
[Terminationby Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
Commencement Date and shal lthen proceed with the Works with due expedition and without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 
Completion for the Works or Section (as the case may be), including: 

a) Achieving the passing of the Testson Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or Section to be 
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of 
the Works and Sections]. 

8.3 Programme 
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8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving the 
notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised 
programme whenever the previous programme is inconsistent with actual progress or with the Contractor's 
obligations. Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of 
each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to 
Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) 

 
ii) 

a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, and 

details showing the Contractor's reasonable estimate of the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment, required on the Site for each major 
stage. 

 



 

 

 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the 
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be 
entitled to rely upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or 
circumstances which may adversely affect the work, increase the Contract Price or delay the execution of 
the Works. 

 

8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to 
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause. 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the 
Time for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over 
of the Works and Sections] is or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 
13.3 [Variation Procedure]) or other substantial change in the quantity of an item of work included in 
the Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 
governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 
Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor 
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When 
determining each extension of time under Sub-Clause 20.1, the Architec tshall review previous 
determinations and may increase, but shall not decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted 
public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause 
of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 

8.6 Rate of Progress 

8.6.1 If, at anytime: 
a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], 
other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the 
Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised 
programme and supporting report describing the revised methods which the Contractor proposes to 
adopt in order to expedite progress and complete within the Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which 
mayrequire increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, 
at the risk and cost of the Contractor. If these revised methods cause the Procuring Entity to incur 
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additional costs, the Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay 
these costs to the Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid 
by the Procuring Entity, without generating, however, any other additional payment benefit to the 
Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to 
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this 
default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall 
be paid for everyday which shall elapse between the relevant Time for Completion and the date stated in 
the taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the 
maximum amount of delay damages (if any) stated in the Special Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in 
the event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the 
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from 
any other duties, obligations or responsibilities which he may have under the Contract. 

8.8 Suspension of Work 

8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of part or all of the Works. During 
such suspension, the Contractor shall protect, store and secure such part or the Works a gainst any 
deterioration, loss or damage. 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified 
and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- 
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] 
to agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, 
making good the consequences of the Contractor's faulty design, workmanship or materials, or of the 
Contractor's failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or 
Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in 
accordance with the Architect instructions. 

8.11 ProlongedSuspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 



 

 

Contractor may request the Architect permission to proceed. If the Architect does not give permission within 
30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the 
suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. 
If the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub-
Clause 16.2 [Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly 
examine the Works and the Plant and Materials affected by the suspension. The Contractor shall make 
good any deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the 
suspension after receivingf rom the Architec tan instruction to this effect under Clause 13 [Variations and 
Adjustments]. 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 
[Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the 
Contractor will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on 
Completion shall be carried out within 14 days after this date, on such day or days as the Architect shall 
instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of 
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As 
soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a 
certified report of the resultsof these Tests to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth 
paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require 
the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out 
the Testson such day or days within that period as the Contractor may fix and of which he shall give notice 
to the Engineer. 

9.2.3 If the Contractor fails to carryout the Tests on Completion within the period of 21 days, the Procuring 
Entity's Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on 
Completion shall then be deemed to have been carried out in the presence of the Contractor and the 
results of the Tests shall be accepted asaccurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and 
the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, 
to be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], 
the Architect shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 
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reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the 
same remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy 
Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by 
the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including 
the matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) 
below, and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued 
in accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days 
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are 
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section. 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 
a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section 

were completed in accordance with the Contract, except for any minor out standing work and defects 
which will not substantially affect the use of the Works or Section for their intended purpose (either 
until or whilst this work is completed and  
 
these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 
issuing a further notice undert his Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within 
the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with 
the Contract, the Taking-Over Certificate shall be deemed to have been issued on thel ast day of that 
period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part 
of the Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over 
Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking-
Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility 
shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be 
given the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests 
on Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the 
expiry date of the relevant Defects Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, 
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give 
notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of 
any such accrued costs, which shall be included in the Contract Price. After receiving this notice, the 
Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this 



 

 

accrued cost. 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay 
damages there after for completion of the remainder of the Works shall be reduced. Similarly, the delay 
damages for the remainder of the Section (if any) in which this part is included shall also be reduced. For 
any period of delay after the date stated in this Taking-Over Certificate, the proportional reduction in these 
delay damages shall be calculated as the proportion which the value of the part so certified bears to the 
value of the Works or Section (as the case may be) as a whole. The Architect shall proceed in accordance 
with Sub-Clause 3.5 [Determinations] to agree or determine these proportions. The provisions of this 
paragraph shall only apply to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and 
shall not affect the maximum amount of these damages. 

 
 
 

10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause 
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the 
Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have 
been completed. 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the 
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The 
Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in 
accordance with the relevant provisions of the Contract. 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract Price. 
 

10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall 
not be deemed to certify completion of any ground or other surfaces requiring reinstatement. 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required 
by the Contract (fairwear and tear excepted) by the expiry date of the relevant Defects Notification Period 
or as soon as practicable there after, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 
reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or 
Section (as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 

11.2 Cost of Remedying Defects 
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11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the 
work is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified 
promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension 
of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a 
major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which 
they are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a 
Defects Notification Period shall not be extended by more than two years. 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of 
Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under 
this Clause shall not appl yto any defectsor damage occurring more than two years after the Defects 
Notification Period for the Plant and/ or Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the 
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given 
reasonable notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be 
executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f Remedying Defects], the Procuring 
Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the 
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 
2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the 
Procuring Entity in remedying the defect or damage; 

(b) Requirethe Architect to agree or determine a reasonable reduction in the Contract Price in accordance 
with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works 
or any major part of the Works, terminate the Contractas a whole, or in respect of such major part 
which cannot be put to the intended use. Without prejudice to any other rights, under the Contractor 
otherwise, the Procuring Entity shall then be entitled to recover all sums paid for the Works or for 
such part (as the case may be), plus financing costs and the cost of dismantling the same, clearing 
the Site and returning Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives 
consent, the Contractor may remove from the Site for the purposes of repair such items of Plant as are 
defective or damaged. This consent may require the Contractor to increase the amount of the Performance 
Security by the full replacement cost of these items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect 
may require the repetition of any of the tests described in the Contract. The requirement shall be made by 
notice within 14 days after the defect or damage is remedied. 



 

 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that 
they shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying 
Defects], for the cost of the remedial work. 

11.7 Right of Access 

Unti lthe Completion Certificate has been issued, the Contractor shall have such right of access to the 
Works as is reasonably required in order to comply with this Clause, except as may be inconsistent with the 
Procuring Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defecton parts of the works 
that have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the 
cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus 
profit shall be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] 
and shall be included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the 
Architect has issued the Completion Certificate to the Contractor, stating the date on which the Contractor 
completed his obligations under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 
Defects Liability Period, or as soon there after as the Contractor has supplied all the Contractor's 
Documents and completed and tested all the Works, including remedying any defects. A copy of the 
Completionn Certificate shall be issued to the Procuring Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

 

11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any 
obligation which remains unperformed at that time. For the purposes of determining the nature and extent 
of unperformed obligations, the Contract shall be deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring 
Entity shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or 
disposal and restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity. 

12. MEASUREMENT AN DEVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The 
Contractorshall show in each application under Sub-Clauses 14.3 [Application for Interim Payment 
Certificates], 14.10 [Statement on Completion] and 14.11 [Application for Final Payment Certificate] the 
quantities and other particulars detailing the amounts which he considers to be entitled under the 
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Contract. 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given 
to the Contractor's Representative, who shall: 
a) promptly either attend or send another qualified representative to assist the Architect in making the 

measurement, and 
b) supply any particulars requested by the Engineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 
accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from 
records, these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to 
examine and agreet her ecords with the Engineer, and shall sign the same when agreed. If the Contractor 
does not attend, the records shall be accepted as accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the 
Contractor shall give notice to the Architect of the respects in which the records are asserted to be 
inaccurate. After receiving this notice, the Architect shall review the records and either confirm or vary 
them and certify the paymentofthe undisputed part. If the Contractor does not so give notice to the 
Architect within 14 days after being requested to examine the records, they shall be accepted as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 
a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 
b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable 

Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the value of workd one by evaluating each item of work, applying 
the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 
appropriate rate or price for the item. 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such 
item in the Contractor, if there is no such item, specified for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be 
considered as included in other rates and prices in the Bill of Quantities and will not be paid for separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 
executed under similar conditions, as any item in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or 
prices are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such 
work, prevailing market rates, together with profit, taking account of any other relevant matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a 
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 
commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation 
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities 



 

 

or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already 
worked out during tender evaluation is worked out as follows: (corrected tender price– tender price)/ tender 
price X 100. 

12.4 Omissions 
Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, 
if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, 
wouldhavebeen deemed to be covered by a sum forming part of the Accepted Contract Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; 
and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor 
shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, 
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 
this cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 
13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the 

Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation 
instructed by the Architect under this Clause shall in any way vitiate or in validate the Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice 
to the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods 
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of 
the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction. 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, such changes do not 
necessarily constitute a Variation), 

b) changes to the quality and otherc haracteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 

d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 
associated Tests on Completion, boreholes and other testing and exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until 
the Architect instructs after obtaining approval of the Procuring Entity. 

13.2. Variation Order Procedure 

13.2.1 Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature 
and form of such variation. As soon as possible after having received such notice, the Contractor shall 
submit to the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-
Clause 8.3 or to any of the Contractor's obligations under the Contract, and 

c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. 
If the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly 
identified as such in accordance with the Contractor's submission or as modified by agreement. 
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If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions 
of Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the 
adjustment shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule 
of Daywork Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly 
applicable to the specific work in question, suitable rates shall be established by the Architect reflecting the 
level of pricing in the Dayworks Prices. Where rates are not contained in the said Prices, the amount shall 
be such as is in all the circumstances reasonable, reflecting a market price. Due account shall be taken of 
any over-or under-recovery of overheads by the Contractor in consequence of the variation. The Contractor 
shall also be entitled to be paid: 
a) The cost of any partial execution of the Work srendered useless by any such variation, 
b) Thecostof making necessary alterations to Plant already manufactured or in the course of 

manufacture or of any work done that has to be altered in consequence of such a variation, 
c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as 

detailed in the Programme, and 
d) the net effect of the Contractor's financec osts, including interest, caused by the variation. 

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included 
in certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be 
bound to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be 
delayed pending the granting of an extension of the Time for Completion or an adjustment to the Contract 
Price under Sub-Clause31.3. 

13.3 Value Engineering 

13.3.1 TheContractor may, at anytime, submit to the Architect written proposal which (in the Contractor's opinion) 
will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, 
maintaining or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the 
completed Works, or 
(iv) otherwise be of benefit to the Procuring Entity. 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-
Clause 13.3 [Variation Procedure]. 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 
Works, then unless otherwise agreed by both Parties: 
a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 
c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be 
included in the Contract Price. This fee shall behalf (50%) of the difference between the following 
amounts: 
i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-

Clause 
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in 
Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of 
any improvement in quality, anticipated life or operational efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 
there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount 
established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity. 



 

 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writinga s 
soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting: 
a) A description of the proposed work to be performed and a programme for its execution, 
b) the Contractor's proposal for any necessary modifications to the programme according to Sub-Clause 

8.3 [Programme] and to the Time for Completion, and 
c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value 
Project Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall 
not delay any work whilst a waiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by 
the Architect to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the 
Architect instructs or approves otherwise in accordance with this Clause. 

13.5 Paymentin Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 
adjustment is agreed, approved or determined as stated above, the amount payable in each of the 
applicable currencies shall be specified. For this purpose, reference shall be made to the actual or 
expected currency proportions of the Cost of the varied work, and to the proportions of various currencies 
specified for payment of the Contract Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or inpart, in accordance with the Architect instructions, 
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include 
onlysuch amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect 
shall have instructed. For each Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materialso r services to be supplied) by the Contractor and 
valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included 
in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by 
applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no 
such rate, the percentage rate stated in the Special Conditions of Contract shall be applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts 
or receipts in substantiation. 

13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a 
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the 
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, 
this Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying 
for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor 
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shall delive reach day to the Architect accurate statements induplicate which shall include the following 
details of the resources used in executing the previous day's work: 
a) The names, occupations and time of Contractor's Personnel, 
b) the identification, type and time of Contractor's Equipment and Temporary Works, and 
c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to 
their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a 
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of 
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base 
Date, which affect the Contractor in the performance of obligations under the Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these 
changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice 
to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant 
delay has already been taken into account in the determination of a previous extension of time and such 
Cost shall not be separately paid if the same shall already have been taken into account in the indexing of 
any inputs to the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 
[Adjustments for Changes in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and 
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause 
shall not apply. 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the 
cost of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined 
by the formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in 
Costs is not covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be 
deemed to have included a mounts to cover the contingency of other rises and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance 
with the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for 
each of the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued 
on the basis of Cost or current prices. The formulae shall be of the following general type: 

 



 

 

 
 

13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in 
doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the 
indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of 
clarification of the source; although these dates (and thus these values) may not correspond to the base 
cost indices. 

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, each index shall be 
converted into the relevant currency of payment at the selling rate, established by the Central Bank of 
Kenya, of this relevant currency on the above date for which the index is required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional index for 
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be 
recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there 
after shall be  

 

made using either (i) each index or price applicableo n the date 49 days prior to the expiry of the Time for 
Completion of the Works, or (ii) the current index or price, whichever is more favorable to the Procuring 
Entity. 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall 
only be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of 
Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 
[Evaluation] and be subject to adjustments in accordance with the Contract; 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. 
If so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 
where: 

P is the adjustment factor for the portion of the Contract Price payable. 
A and B a recoefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 
I m is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable. 
 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 
currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non adjustable portion of the payments, is a 
very approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added to 

the Contract Price. 
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b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and 
the Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7 
[Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated 
quantities and are not to be taken as the actual and correct quantities: 

i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a 
proposed breakdown of each lump sum price in the Schedules. The Architect may take account of the 
break down when preparing Payment Certificates but shall not be bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare 
parts there for, imported by the Contractor for the sole purpose of executing the Contract shall not be 
exempt from the payment of import duties and taxes upon importation. 

14.2 Advance Payment 
 

14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and 
cashflow support, when the Contractor submits a guarantee in accordance with this Clause. The total 
advance payment, the number and timing of instalments (if more than one), and the applicable currencies 
and proportions, shall be as stated in the Special Conditions of Contract. 

 
14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated 

in the Special Conditions of Contract, this Sub-Clause shall not apply. 
 

14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for 
the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application 
for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in 
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies 
equal to the a dvance payment. This guarantee shall be issued by a reputable bank or financial institutions 
elected by the Contractor and shall be in the form annexed to the Special Conditions or in another form 
approved by the Procuring Entity. 

 
14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has 

been repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as 
indicated in the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance 
payment has not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the 
validity of the guarantee until the advance payment has been repaid. 

 
14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid 

through percentage deductions from the interim payments determined by the Architect in accordance with 
Sub-Clause 14.6 [Issue of Interim Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in which the total of 
all certified interim payments (excluding the advance payment and deductions and repayments of 
retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of 
the amount of  

 

c) each Interim Payment Certificate (excluding the advance payment and deductions for its repayments 
as well as deductions for retention money) in the currencies and proportions of the advance payment 
until such time as the advance payment has been repaid; provided that the advance payment shall 
be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount less 
Provisional Sums has been certified for payment. 

 
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works 



 

 

or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and 
Termination by Contractor] or Clause 19 [Force Majeure] (as thec ase may be), the whole of the balance 
then outstanding shall immediately become due and in case of termination under Clause 15 [Termination 
by Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for 
Convenience], payable by the Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates 
 

14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of 
Contract) to the Architect after the end of each month, in aform approved by the Engineer, showing in 
detail the amounts to which the Contractor considers itself to be entitled, together with supporting 
documents which shall include there porton the progress during this month in accordance with Sub-
Clause4.21 [Progress Reports]. 

 
14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 

currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to 
the end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) 
below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance 
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in 
the Special Conditions of Contract to the total of the above amounts, until the amount so retained 
by the Procuring Entity reaches the limit of Retention Money (if any) stated in the Special 
Conditions of Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to be 
deducted for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5 
[Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor otherwise, 
including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 
 

14.4.1 I fthe Contract includes a schedule of payments specifying the instalments in which the Contract Price will 
be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the 
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing the 
Works, and if actual progress is found to be less or more than that on which this schedule of 
payments was based, then the Architect may proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine revised instalments, which shall take account of the extent to 
which progress is less or more than that on which the instalments were previously based. 

 
14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates 

of the payments which he expects to become due during each quarterly period. The first estimate shall be 
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 
intervals, until the Taking-Over Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works 
 

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-
Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the 
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Permanent Works, and (ii) a reduction when the contract value of such Plant and Materials is included as 
part of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]. 
 

14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-
Clause shall not apply. 

14.5.3 The Architect shall determine and certify each addition if the following conditions a resatisfied: 

a) The Contractor has: 
i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) 

which are available for inspection, and 
(ii)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, 

supported by satisfactory evidence; 

and either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been 
submitted to the Architect together with evidence of payment of freight and insurance, any 
other documents reasonably required, and a bank guarantee in a form and issued by an entity 
approved by the Procuring Entity in amounts and currencies equal to the amount due under 
this Sub-Clause: this guarantee may be in a similar form to the form referred to in Sub-
Clause14.2 [Advance Payment] and shall be valid until the Plant and Materials are properly 
stored on Site and protected against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage 
or deterioration and appear to be in accordance with the Contract. 

 
14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 

determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials. 

 
14.5.5 The currencies for this additional amount shall be the same as those in which payment will become due 

when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim 
Payment Certificates]. At that time, the Payment Certificate shall include the applicable reduction which 
shall be equivalent to, and in the same currencies and proportions as, this additional amount for the 
relevant Plant and Materials. 

14.6 Issue of Interim Payment Certificates 
 

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 
Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting 
documents, deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall 
state the amount which the Architect fairly determines to be due, with all supporting particulars for any 
reduction or withholding made by the Architect on the Statemen tif any. 

 
14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to 

issue an Interim Payment Certificate in an amount which would (after retention and other deductions) be 
less than the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of 
Contract. In this event, the Architect shall give notice to the Contractor accordingly. 

 
14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of 
rectification or replacement may be withheld until rectification or replacement has been completed; 



 

 

and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, 
and had been so notified by the Engineer, the value of this work or obligation may be withheld until 
the work or obligation has been performed. 

 
4.6.4  The Architect may in any Payment Certificate make any correction or modification that should properly be 

made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the 
Architect acceptance, approval, consent or satisfaction. 

 

14.7 Payment 
 

14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or 
within 60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance 
Security] and Sub- Clause 14.2 [Advance Payment], which ever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues 
Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues 
Interim Payment Certificate; or after determination of any disputed amount shown in the Final 
Statement in accordance with Sub-Clause 16.2 [Terminationby Contractor]. 

 
14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the 

Contractor, in the payment country (forth is currency) specified in the Contract. 

14.8 Delayed Payment 
 

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor 
shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the 
period of delay. This period shall be deemed to commence on the date for payment specified in Sub-
Clause 14.7 [Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim 
Payment Certificate isissued. 

 
14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the mean 

rate of the Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered rate, 
and shall be paid in such currency. 

 
14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without 

prejudice to any other right or remedy. 

14.9 Payment of Retention Money 
 

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall 
be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a 
Section or part of the Works, a proportion of the Retention Money shall be certified and paid. This 
proportion shall behalf (50%) of the proportion calculated by dividing the estimated contract value of the 
Section or part, by the estimated final Contract Price. 

 
14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the 

Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over 
Certificate was issued for a Section, a proportion of the second half of the Retention Money shall be 
certified and paid promptly after the expiry date of the Defects Notification Period for the Section. This 
proportion shall behalf (50%) of the proportion calculated by dividing the estimated contract value of the 
Section by the estimated final Contract Price. 

 
14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be 

entitled to withhold certification of the estimated cost of this work until it has been executed. 
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14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 

[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for 
the Works and the first half of the Retention Money has been certified for payment by the Engineer, the 
Contractor shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the 
Special Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or 
financial institution selected by the Contractor, for the second half of the Retention Money. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days 
after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 
 

14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the 
Architect three copies of a Statement at completion with supporting documents, in accordance with Sub- 
Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over 
Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to him under the 

Contract. Estimated amounts shall be shown separately in this Statement at completion. 
 

14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates]. 

14.11 Application for Final Payment Certificate 
 

14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six 
copies of a draft final statement with supporting documents showing in detail in a form approved by the 
Engineer: 

a) The value of all work done in accordance with the Contract, and 
b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise. 

 
14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall 

submit such further information as the Architect may reasonably require within 30 days from receipt of 
said draft and shall make such changes in the draft as may be agreed between them. The Contractor shall 
then prepare and submit to the Architect the final statement as agreed. This agreed statement is referred 
to in these Conditions as the “Final Statement”. 

 
14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the draft 

final statement which are agreed, it be comes evident that a dispute exists, the Architect shall deliver to 
the Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of 
the draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining 
Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare 
and submit to the Procuring Entity (with a copy to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total 
of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in 
connection with the Contract. This discharge may state that it becomes effective when the Contractor has 
received the Performance Security and the out standing balance of this total, in which event the discharge 
shall be effective on such date. 

14.13 Issue of Final Payment Certificate 
 

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 



 

 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, to 
the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: 

a) The amount which he fairly determines is finally due, and 
b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and 

for all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity 
to the Contractor or from the Contractor to the Procuring Entity, as the case may be. 

 
14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request 
theContractor to do so. If the Contractor fails to submit an application within a period of 30 days, the 
Architect shall issue the Final Payment Certificate for such amount as he fairly determines to be due. 
 

14.14 Cessation of Procuring Entity's Liability 
 

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with 
the Contract or execution of the Works, except to the extent that the Contractor shall have included an 
amount expressly for it: 

a) in the Final Statement and also, 
b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 

Statement at completion described in Sub-Clause 14.10 [Statement at Completion]. 
 

14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his in demnification 
obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct 
by the Procuring Entity. 

 
14.15 Currencies of Payment 

 
The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies. If more than one currency is so named, payments shall be made as follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange 
to be used for calculating the payments, shall be as stated in the Schedule of Payment 
Currencies, except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 
proportions; and 

iii) otherpaymentsanddeductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application 
for Interim Payment Certificates] shall be made in the currencies and proportions specified in 
sub- paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the 
currencies and proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the 
sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the 
sum payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may 
recover the balance of this amount from the sums otherwise payable to the Contractor in other 
currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those 
prevailing on the Base Date and determined by the Central Bank of Kenya. 

 
15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require 
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the Contractor to make good the failure and to remedy it within 30 days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the 
contract based on following circumstances which shall include but not limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 
[Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance 
of his obligations under the Contract, 

c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 
Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial 
Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the 
Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 
against him, compounds with his creditors, or carries on business under a receiver, trustee or 
manager for the benefit of his creditors, or if any act is done or event occurs which (under applicable 
Laws) has a similar effect to any of theseacts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or 
other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or 

 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or 
indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f). 
However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of 
the Appendix B to these General Conditions, incompeting for or in executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 
paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the 
Procuring Entity, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and 
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best 
efforts to comply immediately with any reasonable instructions included in the notice (i) for the assignment 
of any subcontract, and (ii) for the protection of life or property or for the safety of the Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do 
so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other 
design documents made by or on behalf of the Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the 
risk and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due 
to the Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. 
Any balance of the proceeds shall then be paid to the Contractor. 



 

 

15.3 Valuation at Date of Termination 

Assoon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring 
Entity] has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine the value of the Works, Goods and Contractor's Documents, and any other sums due 
to the Contractor for work executed in accordance with the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 
Procuring Entity may: 
a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claims], 
b) withhold further payments to the Contractor until the costs of execution, completion and remedying of 

any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring 
Entity, have been established, and/ or 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra 
costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 
15.3 [Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, 
the Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 
days after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns 
the Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clausein 
order to execute the Works itself or to arrange for the Works to be executed by another contractor or to 
avoid a termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After 
this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 
Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 
Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its 
prevailing sanctions. 

15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or 
consideration of any kind as an inducement or reward for doing or for bearing to door for having done 
or for borne to do any act in relation to the obtaining or execution of this or any other Contract for the 
Procuring Entity or for showing or for bearing to show favor or disfavor to any person in relation to this 
or any other contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which commission 
has been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the 
Contract is made particulars of any such commission and of the terms and conditions of any 
agreement for the payment there of have been disclosed in writing to the Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf 
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the 
Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act 
(2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 
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16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or 
Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable the contractor to proceed with 
the works in accordance with the program, the Contractor may, after giving not less than 30 days' notice to 
the Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has 
received the Payment Certificate, reasonable evidence or payment, as the case may bea nd as described 
in the notice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 
[Delayed Payment] and to termination under Sub-Clause 16.2 [Terminationby Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in 
the relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall 
resume normal working as soon as is reasonably practicable. 

16.1.4 If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work (or reducing the rate of 
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 
relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days 
after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made 
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner 
as to materially and adversely affect the economic balance of the Contract and/or the ability of the 
Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged 
Suspension], or 

 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on business under a 
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 
(under applicable Laws) has a similar effect to any of these acts or events. 

f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on 
the fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 
[Commencement of Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by 
notice terminate the Contract immediately. 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, 
under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 



 

 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall promptly: 
a) cease all further work, except for such work as may have been instructed by the Architect for the 

protection of life or property or for the safety of the Works, 
b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has 

received payment, and 
c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

 

16.5 PaymentonTermination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 
Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and 
Release], and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of 
this termination. 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, 
and their respective agents, against and from all claims, damages, losses and expenses (including legal 
fees and expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for in the course of 
or by reason of the Contractor's design (if any), the execution and completion of the Works and the 
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract 
by the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such 
damage or loss arises out of or in the course of or by reason of the Contractor's design (if any), the 
execution and completion of the Works and the remedying of any defects, unless and to the extent 
that any such damage or loss is attributable to any negligence, willful act or breach of the Contract by 
the Procuring Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or 
indirectly employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and 
their respective agents, against and from all claims, damages, losses and expenses (including legal fees 
and expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any 
negligence, willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or 
any of their respective agents, and (2) the matters for which liability may be excluded from insurance 
cover, as described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to 
Persons and Damage to Property], unless and to the extent that any such damage or loss is attributable to 
any negligence, willful actor breach of the Contract by the contractor, the contractor's Personnel, their 
respective agents, or anyone directly or indirectly employed by any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement 
Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking 
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to 
the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or 
part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility 
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this 
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outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when 
the Contractorisresponsiblefor their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's 
Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, 
Goods and Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor 
after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage 
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for 
which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 
directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's 
Personnel, 

c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be 
attributable to the Contractor's use of such explosives, radiation or radio-activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be 
specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 
Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an experienced 
contractor could not reasonably have been expected to have taken adequate preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the 
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and 
shall rectify this loss or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall 
give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of TimeforCompletion], and 

(b) paymentofany such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and 
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial 
property right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) 
alleging an infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the 
claim, the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause. 



 

 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging 
an infringement which is or was: 
a) An un avoidable result of the Contractor's compliance with the Contract, or 
b) A result of any Works be ingused by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or 
ii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to 

the Contractor prior to the Base Date or is stated in the Contract. 

 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim 
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design 
for which the Contractor is responsible. 

17.5.5 IfaPartyisentitledtobeindemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The 
other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This 
other Party (and its Personnel) shall not make any admission which might be prejudicial to the 
indemnifying Party, unless the indemnifying Party failed to take over the conduct of any negotiations, 
litigation or arbitration upon being requested to do so by such other Party. 

17.5.6 For operation and maintenance of any plan to requipment installed, the contractor shall grant a non-
exclusive and non-transferable license to the Procuring Entity under the patent, utility models ,or other 
intellectual rights owned by the contractor or a third party from whom the contract or has received the 
rights to grant sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non-
transferable rights (without the rights to sub-license) to use the know how and other technical information 
disclosed to the contract or under the contract. Nothing contained here-in shall be construed as 
transferring ownership of any patent, utility model, trademark, design, copy right, know-how or other 
intellectual rights from the contractor or any other third party to the Procuring Entity. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of anyW orks, loss of profit, loss of any 
contractor for any in director consequential loss or damage which may be suffered by the other Party in 
connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-
Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 
[Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of 
Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other 
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment 
and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial 
Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater 
than one) to the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such 
multiplier or other sum is not so stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by 
the defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation 
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the 
Contractor until cessation of occupation (where hand-over or cessation of occupation may take place after 
the date stated in the Taking-Over Certificate for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor 
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer. 
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18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 
maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the 
provisions of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in 
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the 
provisions of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though 
a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint 
insured, namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the 
policy on behalf of these additional joint insured except that the Procuring Entity shall act for Procuring 
Entity's Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the 
insurer or to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all 
additional joint insured to comply with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies 
required to rectify the loss or damage. Payments received from insurers shall be used for the rectification 
of the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of 
Contract (calculated from the Commencement Date), submit to the other Party: 

 
a) Evidence that the insurances described in this Clause have been affected, and 
b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 
Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 
insurance is maintained in accordance with this Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval of 
the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the 
insurer shall promptly give notice to the other Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and 
maintain under the Contractor fails to provide satisfactory evidence and copies of policies in accordance 
with this Sub- Clause, the other Party may (at its option and without prejudice to any other right or remedy) 
effect insurance for the relevant coverage and pay the premiums due. The insuring Party shall pay the 
amount of these premiums to the other Party, and the Contract Price shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring 
Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from 
the insurers shall be borne by the Contractor and/or the Procuring Entity. 

18.1.12 Procuring Entity in accordance with these obligations, liabilitieso r responsibilities. However, if the insuring 



 

 

Party fails to effect and keep in force an insurance which is available and which it is required to effect and 
maintain under the Contract, and the other Party neither approves the omission nor effects insurance for 
the coverage relevant to this default, any moneys which should have been recoverable under this 
insurance shall be paid by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or 
Sub- Clause 20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to 
the insurance referred to Clause 18) with insurers from any eligible source country. 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than 
the full reinstatement cost including the costs of demolition, removal of debris and professional fees and 
profit. This insurance shall be effective from the date by which the evidence is to be submitted under sub-
paragraph (a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the 
Taking-Over Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the 
issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any 
other operations (including those under Clause 11 [Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it 
is being transported to the Site and until it is no longer required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 
a) Shal lbe effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss 
or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 
damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of 
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and 
(h)of Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not 
insurable at commercially reasonable terms, with deductibles per occurrence of not more than the 
amount stated in the Special Conditions of Contract (if an amount is not so stated,t his sub-
paragraph (d) shall not apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, materials or 
workmanship (but cover shall include any other parts which are lost or damaged as a direct 
result of this defective condition and not as described in sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged inorder to reinstate any other part of the Works if 
this other part is in a defective condition due to a defect in its design, materials or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that 
the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended 
for the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be 
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the 
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub-
Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially 
reasonable terms asthe Contractor should have expected to have paid for such cover, and (ii) be deemed, 
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unless he obtains the cover at commercially reasonable terms, to have approved the omission under Sub-
Clause 18.1 [General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury 
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for 
Works and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 
[Insurance for Contractor's Personnel]), which may arise out of the Contractor's performance of the 
Contract and occurring before the issue of the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special 
Conditions of Contract, with no limit on the number of occurrences. If an amount is not stated in the 
Special Conditions of Contract, this Sub-Clause shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 
things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, 
and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to execute the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 
available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and 
expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 
employed by the Contractor or any other of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, 
losses and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of 
any person employed by the Contractoror any othe rof the Contractor's Personnel, except that this 
insurance may exclude losses and claims to the extent that they arise from any act or neglect of the 
Procuring Entity or of the Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected 
by the Subcontractor, but the Contractor shall be responsible for compliance with this Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the Contract, 

c) which, having arisen, such Party could not reasonably have avoided or over come, and 

d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed 
below, s olong as conditions (a) to (d) above are satisfied: 



 

 

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 

insurrection, military or usurped power, or civil war, 
c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel, 
d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as 

maybeattributabletotheContractor'suseofsuchmunitions, explosives, radiation or radio-activity, and 
e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice 
shall be given within 14 days after the Party became aware, or should have become aware, of the relevant 
event or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 
Majeure prevents it from performing them. 

19.2.3 Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either 
Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 
Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be 
affected by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force 
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers 
delay and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such 
Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by 
Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub- 
Clause18.2 [Insurance for Works and Contractor's Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in a ccordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 
majeure on terms additional to or broader than those specified in this Clause, such additional or broader 
force majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to 
relief under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by 
reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 
or for multiple periods which total more than 140 days due to the same notified Force Majeure, then either 
Party may give to the other Party a notice of termination of the Contract. In this event, the termination shall 
take effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-
Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment]. 
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19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 
Certificate which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or 
of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property 
of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor 
shall place the same at the Procuring Entity'sdisposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the 
Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of 
these items to the Contractor's works in his country (or to any other destination at no greater cost); 
and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the 
Works at the date of termination. 

19.7 Release from Performance 

Not withstanding any other provision of this Clause, if any event or circumstance outside the control of the 
Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either 
or both Parties to fulfil its or their contractual obligations or which, under the law governing the Contract, 
entitles the Parties to be released from further performance of the Contract, then upon notice by either 
Party to the other Partyofsucheventorcircumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights of either 
Party in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been 
payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had 
been terminated under Sub-Clause 19.6. 

 

20. SETTLEMENT OF CLAIMS AND DISPUTES 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 
Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim. 
The notice shall be given as soon as practicable, and not later than 30 days after the Contractor became 
aware, or should have become aware, of the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall 
not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall 
be discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-
Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 

20.1.4 TheContractorshallkeepsuch contemporary records as may be necessary to substantiate any claim, either 
on the Site or at an other location acceptable to the Engineer. Without admitting the Procuring Entity's 
liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping 
and/ or instruct the Contractor to keep further contemporary records. The Contractor shall permit the 
Architect to inspect all these records and shall (if instructed) submit copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or 
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor 
and approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which includes 
full supporting particulars of the basis of the claim and of the extension of time and/ or additional payment 



 

 

claimed. If the event or circumstance giving rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay 
and/ or amount claimed, and such further particulars as the Architect may reasonably require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the 
eventor circumstance, or within such other period as may be proposed by the Contractor and 
approved by the Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 
within such other period as may be proposed by the Architect and approved by the Contractor, the 
Architect shall respond with approval, or with disapproval and detailed comments. He may also request 
any necessary further particulars but shall nevertheless give his response on the principles of the claim 
within the above defined time period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after 
its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 
payment (if any) to which the Contractor is entitled under the Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract.Unless and until the particulars supplied 
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for 
such part of the claim as he has been able to substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider 
that the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable 
settlement in accordance with Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to 
a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any 
extension of time and/ or additional payment shall take account of the extent (if any) to which the failure 
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the 
second paragraph of this Sub-Clause 20.3. 

20.2 Procuring Entity's Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these 
Conditionsor otherwise in connection with the Contract, and/or to any extension of the Defects Notification 
Period, the Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, 
notice is not required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-
Clause 4.20 [Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by 
the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days afte rthe Procuring Entity 
became aware, or should have become aware, of the event or circumstances giving rise to the claim. A 
notice relating to any extension of the Defects Notification Period shall be given before the expiry of such 
period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the 
Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or 
(ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension 
of Defects Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The 
Procuring Entity shall only be entitled to set off against or make any deduction from an amount certified in 
a Payment Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause. 
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20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before 
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice 
of a claim in accordance with Sub-Clause 20.1 above should move to commence arbitrationa fter 60 days 
from the day on which a notice of a claim was given, even if no attempt at an amicable settlement has 
been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either party: 
a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 
b) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions. 
c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19. 
e)  All other matters shall only be referred to arbitration after the completion or alleged completion of the 

Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing. 

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute. 

20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or 
dispute amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine 
the rights of the parties and assess and a ward any sums which ought to have been the subject of or 
included in any certificate. 

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute 
which shall be submitted to him in the same manner as if no such certificate, opinion, decision require 
mentor notice had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 
instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify 
representatives of the Parties and the Architect from being called as a witness and giving evidence before 
the arbitrators on any matter whatsoever relevant to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons 
for dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, 
and the Architect shall not be altered by reason of any arbitration being conducted during the progress of 
the Works. 

20.5.8 Thetermsofthere muneration of each or all the members of Arbitration shall be mutually agreed upon by 
the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half 
of this remuneration. 

20.6 Arbitration with National Contractors 



 

 

20.6.1 If the Contractis with national contractors, arbitration proceedings will be conducted in accordance with the 
Arbitration Laws ofKenya.  In case of any claim or dispute, such claim or dispute shall be notified in writing 
by either party to the other with a request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision 
of a person to be agreed between the parties. Failing agreement to concur in the appointment of an 
Arbitrator, the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice 
Chairman of any of the following professional institutions; 
i) Architectural Association of Kenya 
ii) Institute of Quantity Surveyors of Kenya 
iii) Association of Consulting Engineers of Kenya 
iv) Chartered Institute of Arbitrators (Kenya Branch) 
v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United 
Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the 
International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or 
more arbitrators appointed in accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in 
the language for communications defined in Sub-Clause1.4 [Law and Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 
which offers a neutral venue for the conduct of national and international arbitration with commitment to 
providing institutional support to the arbitral process. 

20.9 Failureto Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the even tthat a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 
may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 

20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they 
otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor. 
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Section IX - Special Conditions of Contract 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the provisions here in shall 
prevail over those in the GCC. 

Conditions Sub-
Clause 

Data 

Part A - Contract Data 

Procuring Entity’s name and 
address 

Heading NAIROBI CITY WATER & SEWERAGE COMPANY LTD. 
KAMPALA RD, P. O. Box 30656-00100, Nairobi, Kenya 

Name and Reference No. of the 
Contract 

Heading 
and 1.1 

NCWSC/81/2025 - PROPOSED DRILLING AND EQUIPPING OF 
3NO. BOREHOLES (GITHURAI 44(CHIEF’S CAMP, JOSEPH 
KANGETHE PRIMARY AND PUMWANI PRIMARY SCHOOL)  
WITH 2NO. 50 CM ELEVATED PRESSED PANEL STEEL TANK 
ON 18M STEEL TOWER  WITHIN NAIROBI CITY COUNTY  

Engineers Name and address Heading 
and 3.1.1 

Technical Director 
P. O. Box 30656-00100, Nairobi, Kenya 

Contractor’s Representative’s 
name 

4.3.1 To be submitted prior to Contract signature  

Key Personnel names  16.9.1 To be submitted prior to Contract signature  

Time for Completion 1.1. 6 months 
If Sections are to be used, refer to Table: Summary of Sections 
below 

Defects Notification Period 1.1  365 days after completion certificate  
Sections 1.1 If Sections are to be used, refer to Table: Summary of Sections 

below 

Electronic transmission systems 1.3 As specified by the engineer 
Time for the Parties entering into a 
Contract Agreement 

1.6 Within the tender validity period.  

Time for access to the Site 2.1.1 14 days after issuance of commencemet letter.  
Architect Duties and Authority 3.1.6 (b) (ii)  N/A 

Performance Security 4.2.1 The performance bond (Unconditional Bank Guarantee} will be in 
the form of 10% of the Accepted Contract Amount and in the 
same currency(ies) of the Accepted Contract Amount. 



 

 

Conditions Sub-
Clause 

Data 

Normal working hours 6.5 0800hrs – 1700 hrs.  
Delay damages for the Works 8.7 & 

14.15(b)  
Kes. 10,000 (Ten Thousand Shillings only) per day. 

Maximum amount of delay 
damages 

8.7.1 10% of the contract sum. 

Adjustments for Changes in Cost 13.9 To be specified by the engineer 
Total advance payment  14.2.1 N/a 

Repayment amortization rate of 
advance payment  

14.2.5 (b) N/A 

Percentage of Retention 14.3.2 (c) 10% 
Limit of Retention Money 14.3.2 (c) 10% of the Accepted Contract Amount 
Plant and Materials  

14.5.3(b)(i) 
N/A 

14.5.3(c)(i) N/A 

Minimum Amount of Interim 
Payment Certificates 

14.6.2 10% of the Accepted Contract Amount. 

Publishing source of commercial 
interest rates for financial charges 
in case of delayed payment 

14.8 Central Bank of Kenya 

Maximum total liability of the 
Contractor to the Procuring Entity  

17.6.2 N/A 

Periods for submission of 
insurance: 

18.1.6  

a. evidence of insurance.  14 days 

b. relevant policies   
The place of arbitration  20.7.2 As per the laws of Country Nairobi, Kenya 
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SECTION X - CONTRACT FORMS 
 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3-LETTEROF AWARD  

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond]  

FORM No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 

 
 
 
 



 

 

 

FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send 
this Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format 
below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent 
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)   

3. Notification of Award 

i) Procuring Entity: [insert the name of the ProcuringEntity] 

ii) Project: [insert name ofproject] 

iii) Contract title: [insert the name of thecontract] 

iv) ITT No: [insert ITT reference number from ProcurementPlan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The 
transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-
related Complaint in relation to the decision to award the contracts. 

a) The successful tenderers 

i) Name of successful Tender  

ii) A
ddress of the successful Tender   

iii) C

ontract price of the successful Tender Kenya Shillings    (in words ) 

b) The reasons for your tender being unsuccessful are as follows: 

c) OtherTenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price 
as well as the Tender price as read out. 
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SNo Name of Tender Tender Price 
as read out 

Tender’s evaluated 
price (Note a) 

One Reason Why Not Evaluated 

1     

2     

     

 (Note a) State NE if not evaluated 
 

5. How to request a debriefing 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 
request a debriefing your written request must be made within three (3) Business Days of receipt of this 
Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within 
five (5) Business Days of receip tof your request. If we are unable to provide the debriefing within this 
period, the Standstill Period shall be extended by five (5) Days after the date that the debriefing is 
provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will 
end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 
you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 
provide the debriefing as soon as practicable, and normally no later than fourteen (14) Days from the 
date of publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 
[insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging 
the decision to award the contract. You do not need to have requested, or received, a debriefing before 
making this complaint. Your complaint must be submitted within the Standstill Period and received by us 
before the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 
Regulations a vailable from the Website www.ppra.go.ke. 

http://www.ppra.go.ke/


 

 

Signature:  

Name:    

Title/position:  

 

Telephone:   

Email:  

 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in 
this tendering process and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your complaint. 

7. Standstill Period 

 
i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts Fourteen (14) Days after the date of transmission of this Notification of 
Intention to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

If you have any questions regarding this Notification please do not hesitate to 
contact us. On behalf of the Procuring Entity: 
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FORM NO. 2- REQUEST FOR REVIEW 
 

FORM FOR REVIEW (r.203(1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for ......... (Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. Box  
No…………. Tel. No……..Email ……………, hereby request the Public Procurement Administrative Review Board to 
review the whole/part of the above mentioned decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on…………day 
of ………....20….……… 

SIGNED  

Board Secretary 

 
 
 
 
 
 
 
 
 
 



 

 

 
 
 
 
 
 

FORM NO  3:  LETTER OF AWARD 
 

letterhead paper of the Procuring Entity] 

[date] 
 
 
To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 
number, as given in the Contract Data] for the Accepted Contract Amount [amoun tin numbers and words] [name of 
currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted 
by……………… (name of Procuring Entity). 

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, 
for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 
Document. 

Authorized Signature: ........................................................................................................................ 

Name and Title of Signatory: .............................................................................................................. 

Name of Procuring Entity: .................................................................................................................. 

Attachment: Contract Agreement: ..................................................................................................... 
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FORM NO 4: CONTRACT AGREEMENT 

 

THIS AGREEMENT made the day of…………………………. 20……………., between………………………. 
…………………………………………...of……………………………………………. (hereinafter “the Procuring 

Entity”), of the one part, and of
 (hereinafter “the Contractor”), of the 
other part: 

WHEREAS the Procuring Entity desires that the Worksknownas should 
be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of 
these Worksand the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them 
in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents. 

a) theNotification of Award 

b) the Form of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects there in, the Contract Price or such other sum as may 
become payable under the provisions of the Contract at the times and in the manner prescribed by the 
Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the 
Laws of Kenya on the day, month and year specified above. 

 
Signeda nd sealed by (for the Procuring Entity) 

 

 
Signed and sealed by (for the Contractor). 



 

 

 

FORM NO. 5 - PERFORMANCE SECURITY 

 
[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:   [Insert date of issue]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informedthat   (hereinafter called 

"the Contractor") has entered into Contract No.  dated  with (name 

of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of 

 (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 
required. 

3. Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any 

sum or sums not exceeding in total an amount of (in words ),1 such sum being payable in the types 

and proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's 

complying demand supported by the Beneficiary's statement, whether in the demand it self or in a separate 

signed document accompanying or identifying the demand, stating that the Applicant is in breach of its 

obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds for your demand 

or the sum specified therein. 

4. This guarantee shall expire, no later than the………………...Day of…………,2...…2, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 

year], inresponse tot he Beneficiary's written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee.” ....................................................................... 

 
[Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 
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FORM No. 6- PERFORMANCE SECURITY 
 [Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insertnameandAddressofProcuringEntity] 

Date:   [Insert date of issue] 

PERFORMANCE BONDNo.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. By this Bond_________________________________  as  Principal  (hereinafter  called  “the  Contractor”)  

and   ] as Surety (hereinafter 
called “the Surety”),are held and firmly bound unto ] as Obligee (hereinafter called “the 
Procuring Entity”) in the amount of for the payment of which sum well and truly to be made in the 
types and proportions of currencies in which the Contract Price is payable, the Contractor and the Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 

 
2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the

 day of ,20 , for
 in accordance with the documents, plans, specifications, and amendments there to, 
which to the extent here in provided for, are by reference made part here of and are here in after referred to as 
the Contract. 

 
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 

perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the 
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring 
Entity's obligations there under, the Surety may promptly remedy the default, or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing 
the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity 
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and 
Procuring Entity and make a vailable as work progresses (even though there should be a default or a 
succession of defaults under the Contract or Contracts of completion arranged under this paragraph) 
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding, 
including other costs and damages for which the Surety may be liable hereunder, the amount set forth in 
the first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall 
mean the total amount payable by Procuring Entity to Contractor under the Contract, less the amount 
properly paid by Procuring Entity to Contractor; or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance 
with its terms and conditions upto a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the 
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or 
corporation other than the Procuring Entity named here in or the heirs, executors, administrators, successors, 
and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has 
caused these presents to be sealed with his corporate seal duly at tested by the signature of his legal 
representative, this day  of 20 . 



 

 

 

SIGNED ON on behalf of  
 

By in the capacity of  
 

Inthepresenceof  
 
 

SIGNED ON on behalf of  
 

By in the capacity of  
 

Inthepresence of  
 



194 

 

 

FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 
[Guarantor letterhead] 

Beneficiary: [Insert name and Address of 

ProcuringEntity] Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 

1. We have been informed that  (hereinafter called “the Contractor”) has entered into Contract 
No. dated with the Beneficiary, for the execution of                               (hereinafter called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 
  (in words ) is to be made against an advance payment 
guarantee. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any 

sum or sums not exceeding in total an amount of (in words )1 

upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether 
in the demand itself or in a separate signed document accompanying or identifying the demand, stating either 
that the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the 
amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate 
from the Beneficiary's bank stating that the advance payment referred to above has been credited to the 
Contractor on its account number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has 

been certified for payment, oronthe dayof ,2 ,2 whichever is 
earlier. Consequently, any demand for payment under this guarantee must be received by us at this office on 
or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee. 

 
 
 

 
[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
final product. 

 
 
 
 
 

FORM NO. 8 – RETENTION MONEY SECURITY 



 

 

 
[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue]  

Advance payment guarantee no.  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that [insert name of Contractor, which in the case of a joint 

venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract 
No. 
 [insert reference number of the contract] dated with the Beneficiary, for 
the executionof  [insert name of contract and brief description of Works] (hereinafter 
called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys 
upto the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has 
been issued under the Contract and the first half of the Retention Money has been certified for payment, and 
payment of [insert the second half of the Retention Money] is to be made against a Retention Money 
guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any 
sum or sums not exceeding in total an amount of [insert amount in figures] _ ([insert amount in 

words ])1 upon receipt by us of the Beneficiary's complying demands upported 
by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying 
or identifyingthedemand, stating that the Contractor is in breach of its obligation(s) under the Contract, without 
your needing to prove or showgrounds for your demand or the sum specified there in. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate 
from the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been 
credited to the Contractor on its account number at  [insert name and address 
ofApplicant's bank]. 

5. This guarantee shall expire no later than the....................Day of...................2...........2, and any demand for 
payment under it must be received by us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee. 

_____________________________________________________________________________ 

[Name of Authorized Official, signature(s) and seals/stamps] 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product. 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

 
 

 

Tender Reference No.:   [insert identification 

no] Name of the Assignment:  [insert name of the assignment] to:

 [insert complete name of Procuring Entity] 

In response to your notification of award dated [insert date of notification of award] to furnish 
additional information on beneficial ownership: [select one option as applicable and delete the 
options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

Details of beneficial ownership 
 

Identity of Beneficial 
Owner 
 

Directly or 
indirectly holding 
25% or more of 
the shares 
(Yes / No) 
 

Directly or indirectly 
holding 25 % or 
more of the Voting 
Rights 
(Yes / No) 
 

Directly or indirectly having the 
right to appoint a majority of the 
board of the directors or an 
equivalent governing body of the 
Tenderer 
(Yes / No) 

[include full name (last, 
middle, first), 
nationality, country of 
residence] 

   

 
OR 

ii) We declare that there is no Beneficial Owner meeting one or more of the following conditions: directly or 
indirectly holding 25%   or more of the   shares.  Directly or indirectly holding 25% or more of the voting rights. 
Directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing 
body of the Tenderer. 

OR 

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following conditions. [If this 
option is selected, the Tenderer shall provide explanation on why it is unable to identify any Beneficial Owner] 

 

Directly or indirectly holding 25% or more of the shares.  Directly or indirectly holding25% or more of the voting 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of 
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information 
to be submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the Tenderer by meeting one or more of the following conditions: 

• Directly or indirectly holding 25% or more of the shares. 
• Directly or in directly holding 25% or more of the voting rights. 
• Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 

governing body of the Tenderer. 



 

 

rights. 

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body of 

the Tenderer]” 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person 
duly authorized to sign the Tender] 

Title of the person signing the Tender: ....................... [insert complete title of the person signing the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and capacity are shown 
above] 

Date signed ....................... [insert date of signing] day of....................... [Insert month}Website:  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CERTIFICATE OF BIDDER’S VISIT TO SITE 
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This is to certify that 
……………………………………………………………...…………………………………………………………………… 

…………………………………………………….……………………………………………………………………………………
… 

being the authorized representative/Agent of 
M/s…………………………………………………………………………………………………………………………………… 

…………………………………………………………………………….……………………………… 

Signed…………………………………………………………………………….………… 

  (Firm’s Representative) 

Date………………………………………………………………………………………… 

 

Rubber Stamp ……………………………………………………………………………… 

 

Participated in the organized inspection visit of the site of the works for contract no.  

NCWSC/81/2025 - PROPOSED DRILLING AND EQUIPPING OF 3NO. BOREHOLES (GITHURAI 44(CHIEF’S CAMP, 
JOSEPH KANGETHE PRIMARY AND PUMWANI PRIMARY SCHOOL)  WITH 2NO. 50 CM ELEVATED PRESSED 
PANEL STEEL TANK ON 18M STEEL TOWER  WITHIN NAIROBI CITY COUNTY. 

 

Name ………………………………………………………………………………………. 

 

Signed…………………………………………………………………………….………… 

  (Employer’s Representative) 

Date………………………………………………………………………………………… 

 

Rubber Stamp ……………………………………………………………………………… 

 

 

NOTE: This Form must be completed by Both Parties after the Site Visit / Pre-Bidding Conference. Original to 
be attached in the Bid document on Submission. 

 


